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ISSUE OF  TENDER DOCUMENTS 
Issued toM/s : ------------------------------------------------------------------------------------------------

.............……………………………………………………………..……………............................. 

Name of Work:- CONSTRUCTION OF  SCHEDULE COST PREE MATRIC 

GIRLS HOSTEL IN DISTRICT  SATNA(M.P.) 

NIT No:-   .........    /2011-12/TENDER /RES/SATNA   Dated:   .....................................  

Probable Amount of Contract (PAC): Rs. …………………..…………………………… 

Amount of Earnest Money Deposit: Rs. ………………………………………………… 

Due date and time for receipt of tenders: ................  (date) up to 3:00 PM 

Due date and time for opening of technical 
qualification: 

.................. (date) after 3.30 PM 

Due date and time for opening of financial 
tender: 

.................. (date) after ........... AM 

Time allowed for Completion: .......... months including rainy season. 

Schedule of Rates (SOR) : SOR of the Panchayat & Rural Development issued by the 
Chief Engineer RES Madhya Pradesh for construction, sanitary fittings & water supply 
works inforce from 12-04-2010 and ammended up to the date of issuance of Notice 
Inviting Tenders and Electrification works on the basis of SOR of MPPWD effective from 
01-04-2008.  

Cost of Tender Documents : Rs ……………………..…………………………………… 

Paid vide MR No. ………………………………… Dated ………………….…............... 

Demand Draft No. …………………………………Dated ……………………………… 

of ………………………………….……………(Name of Nationalized Scheduled 

Commercial Bank) 

Payable at ……………………………………………………… (Name of Local Branch)  

Date of issuance of Tender Form :     /    /2011 

      Executive Engineer  
      Rural Engineering Service  

                                                                                                                       Division SATNA  
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TTAABBLL EE  OOFF  CCOONNTTEENNTTSS  
  
  

Tender Document for : CONSTRUCTION OF  SCHEDULE COST PREE 

MATRIC GIRLS HOSTEL IN DISTRICT  SATNA(M.P.) 

Chapter Particulars Page 

From – To 

1 Short Notice Inviting Tender 44  --55  

2 
Detailed Notice Inviting Tenders including Technical 
Qualification  66  ––  2233  

3 Data Sheet  2244  ––  2255  

4 Annexure – A Schedule of Items of work to be executed. 2266  ––  3344  

5 Annexure – B Format of Technical Qualification  3355  ––  3388  

6 Annexure – C Mandatory Tests and Frequency thereof . 3399  ––4400  

7 Annexure – D Contractors Labour Regulations  4411  

8 Annexure – E Technical Personnel   4422  ––  4433  

9 Annexure – F Affidavit  4444  

10 
General Rules and Directions for the Guidance of the Contractor 
and Financial Tender for Work 4455--  4488    

11 Definition of Terms used in Contract 4499  ––  5500  

12 Conditions of Contract for Work 5511  ––  7722  

13 Notice to the Contractor to start work  7733  

14 Completion Certificate 7733  

15 No defect liability Certificate 7744    

16 Annexure – G Format of Bank Guarantee for Mobilization 
Advance  7755  ––  7766  

17 Letter of Tender Acceptance 7777  
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dk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsokdk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsokdk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsokdk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼e laHkkx lruk ¼e laHkkx lruk ¼e laHkkx lruk ¼e----iziziziz----½½½½    
Øekad  @Øekad  @Øekad  @Øekad  @----------------------------------------------------@@@@fufonkfufonkfufonkfufonk@xzk;kals@@xzk;kals@@xzk;kals@@xzk;kals@2020202011 11 11 11                                         lruklruklruklruk] fnukad ] fnukad ] fnukad ] fnukad     ------------------------------------------------------------------------    
    

laf{kIr fufonk vkea=.k lwpuk Øekad laf{kIr fufonk vkea=.k lwpuk Øekad laf{kIr fufonk vkea=.k lwpuk Øekad laf{kIr fufonk vkea=.k lwpuk Øekad 01 dk 2011&1201 dk 2011&1201 dk 2011&1201 dk 2011&12    
    

         e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij      e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij      e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij      e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij 
xzkeh.k ;kxzkeh.k ;kxzkeh.k ;kxzkeh.k ;kf=dh lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxksa@miØeksaf=dh lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxksa@miØeksaf=dh lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxksa@miØeksaf=dh lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxksa@miØeksa    @@@@    laLFkkvksa@izkf/kdj.k esa laLFkkvksa@izkf/kdj.k esa laLFkkvksa@izkf/kdj.k esa laLFkkvksa@izkf/kdj.k esa 
lerqY;@l{ke Js.kh esa iathd`r Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ lerqY;@l{ke Js.kh esa iathd`r Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ lerqY;@l{ke Js.kh esa iathd`r Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ lerqY;@l{ke Js.kh esa iathd`r Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ 
dk;Z gsrq xzkeh.k ;kaf=dh lsok dh fn0 12dk;Z gsrq xzkeh.k ;kaf=dh lsok dh fn0 12dk;Z gsrq xzkeh.k ;kaf=dh lsok dh fn0 12dk;Z gsrq xzkeh.k ;kaf=dh lsok dh fn0 12----04040404----2010 ls izHkko’khy nj vuqlwph ¼fufonk fo2010 ls izHkko’khy nj vuqlwph ¼fufonk fo2010 ls izHkko’khy nj vuqlwph ¼fufonk fo2010 ls izHkko’khy nj vuqlwph ¼fufonk foKfIr tkjh KfIr tkjh KfIr tkjh KfIr tkjh 
gksus dh fnukad rd la’kksf/kr½ ,oa fo|qrhdj.k dk;Z gsrq yksd fuekZ.k foHkkx dh fnukad 01gksus dh fnukad rd la’kksf/kr½ ,oa fo|qrhdj.k dk;Z gsrq yksd fuekZ.k foHkkx dh fnukad 01gksus dh fnukad rd la’kksf/kr½ ,oa fo|qrhdj.k dk;Z gsrq yksd fuekZ.k foHkkx dh fnukad 01gksus dh fnukad rd la’kksf/kr½ ,oa fo|qrhdj.k dk;Z gsrq yksd fuekZ.k foHkkx dh fnukad 01----04040404----08 08 08 08 
ls ykxw nj vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj ls ykxw nj vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj ls ykxw nj vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj ls ykxw nj vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj 
vkeaf=r dh tkrh gS %&vkeaf=r dh tkrh gS %&vkeaf=r dh tkrh gS %&vkeaf=r dh tkrh gS %&    
    
    

ØØØØ----    dk;Z dk ukedk;Z dk ukedk;Z dk ukedk;Z dk uke    fodkl fodkl fodkl fodkl 
[k.M dk [k.M dk [k.M dk [k.M dk 

ukeukeukeuke    

Bsds dh Bsds dh Bsds dh Bsds dh 
vuqekfur vuqekfur vuqekfur vuqekfur 
ykxrykxrykxrykxr    
yk[k esayk[k esayk[k esayk[k esa        

vekur vekur vekur vekur 
jkf'k jkf'k jkf'k jkf'k 
:i;s:i;s:i;s:i;s    

fufonk fufonk fufonk fufonk 
izi= dk izi= dk izi= dk izi= dk 

ewY;ewY;ewY;ewY;    

dk;Z iw.kZ dk;Z iw.kZ dk;Z iw.kZ dk;Z iw.kZ 
djus dh djus dh djus dh djus dh 
vof/k vof/k vof/k vof/k 

o"kkZdky o"kkZdky o"kkZdky o"kkZdky 
lfgrlfgrlfgrlfgr    

Bsdsnkj dh Bsdsnkj dh Bsdsnkj dh Bsdsnkj dh 
Js.khJs.khJs.khJs.kh    

fufonk fufonk fufonk fufonk 
vkea=.k vkea=.k vkea=.k vkea=.k 
dk dzedk dzedk dzedk dze    

1111    2222    3333    4444    5555    6666    7777    8888    9999    
                                 
         

    

¼ :¼ :¼ :¼ :----    ---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- ek= ek= ek= ek= ½ ½ ½ ½    
    

uksV%&uksV%&uksV%&uksV%&    dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 laHkkx lruk ds laHkkx lruk ds laHkkx lruk ds laHkkx lruk ds 
dk;kZy;dk;kZy;dk;kZy;dk;kZy;    esa esa esa esa ns[kh tk ldrh gSA foLrr̀ fufonk vkea=.k lwpuk ns[kh tk ldrh gSA foLrr̀ fufonk vkea=.k lwpuk ns[kh tk ldrh gSA foLrr̀ fufonk vkea=.k lwpuk ns[kh tk ldrh gSA foLrr̀ fufonk vkea=.k lwpuk csclkbZV csclkbZV csclkbZV csclkbZV 
http://www.mp.satna.nic.in     ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr 
osclkbZV ls MkmuyksM fosclkbZV ls MkmuyksM fosclkbZV ls MkmuyksM fosclkbZV ls MkmuyksM fd;s tk ldrs gSA  d;s tk ldrs gSA  d;s tk ldrs gSA  d;s tk ldrs gSA      

fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&    
    
    

llll----
ØØØØ----    

fooj.kfooj.kfooj.kfooj.k    fnukadfnukadfnukadfnukad    le;le;le;le;    LFkkuLFkkuLFkkuLFkku    

1111    2222    3333    4444    5555    
1 fufonk nLrkost@izi= dk foØ;   
2 lEiw.kZ fufonk nLrkost@izi= dh izkfIr   
3 izh&chM cSBd   
4 rduhdh vkWQj dk [kksyk tkuk   
5 foRrh; vkWQj dk [kksyk tkuk   
6 izh&chM cSBd   

 

    
    

dk;Zikyu ;a=h    
xzkeh.k ;kaf=dh lsok    
laHkkx lruk e-iz-    

i`iì`i`----Øekad  @Øekad  @Øekad  @Øekad  @----------------------------------------------------@@@@fufonkfufonkfufonkfufonk@xzk;kals@@xzk;kals@@xzk;kals@@xzk;kals@2020202011         11         11         11         lruklruklruklruk] fnukad ] fnukad ] fnukad ] fnukad     ------------------------------------------------------------------------    
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 izfrfyfi %& izfrfyfi %& izfrfyfi %& izfrfyfi %&    
 

1- fodkl vk;qDr iapk;r ,oa xzkeh.k fodkl foHkkx] foU/;kpy Hkou HkksikyA 
2-  egkys[kkdkj] e/;izns'k Xokfy;j izFke Vh0lh0&4 dh vksj lwpukFkZA 

3- vk;qDr jhok laHkkx jhok e0iz0 dh vksj lwpukFkZA 
4- eq[; vfHk;ark] xzkeh.k ;kaf=dh lsok fodkl vk;qDr dk;kZy; foU/;kpay Hkou 

Hkksiky  
5-  dyssDVj ] ftyk lruk dh vksj lwpukFkZ lEizsf"krA 
6- eq[; dk;Zikyu vf/kdkjh ftyk iapk;r lruk dh vksj lwpukFkZ lEizsf"krA 
7-  v/kh{k.k ;a=h] xzkeh.k ;kaf=dh lsok jhok eaMy jhok e-iz-A 
8-  vuqfoHkkxh; vf/kdkjh xzkeh.k ;kaf=dh lsok lruk@eSgj@vejikVu ftyk lrukA 
9-  e0iz0 'kkldh; Bsdsnkj ,lksfl,'ku&32 lqnaj uxj] fiiykuh] ch0,p0bZ0,y0 

HkksikyA 

10-  lwpuk iVy eq[;ky; xzkeh.k ;kaf=dh lsok dk;kZy; ij pLik gsrqA 
 
 
 

dk;Zikyu ;a=h    
xzkeh.k ;kaf=dh lsok    
laHkkx lruk e-iz-    
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dk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼edk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼edk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼edk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼e----iziziziz----½½½½    
    

Øekad  @Øekad  @Øekad  @Øekad  @----------------------------------------------------@fufonk@xzk;kals@2011 @fufonk@xzk;kals@2011 @fufonk@xzk;kals@2011 @fufonk@xzk;kals@2011              lruk] fnukad           lruk] fnukad           lruk] fnukad           lruk] fnukad  ------------------------------------------------------------------------    
    

foLr`r fufonk vkea=.k lwpuk Øekad 01 dk 2011&12foLr`r fufonk vkea=.k lwpuk Øekad 01 dk 2011&12foLr`r fufonk vkea=.k lwpuk Øekad 01 dk 2011&12foLr`r fufonk vkea=.k lwpuk Øekad 01 dk 2011&12    
                        e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij 
xzkeh.k ;kf=dh lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxzkeh.k ;kf=dh lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxzkeh.k ;kf=dh lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxzkeh.k ;kf=dh lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxksa@miØeksa @ laLFkkvksa@izkf/kdj.k esa xksa@miØeksa @ laLFkkvksa@izkf/kdj.k esa xksa@miØeksa @ laLFkkvksa@izkf/kdj.k esa xksa@miØeksa @ laLFkkvksa@izkf/kdj.k esa 
lerqY;@l{ke Js.kh esa iathdr̀ Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ dk;Z lerqY;@l{ke Js.kh esa iathdr̀ Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ dk;Z lerqY;@l{ke Js.kh esa iathdr̀ Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ dk;Z lerqY;@l{ke Js.kh esa iathdr̀ Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ dk;Z 
gsrq xzkeh.k ;kaf=dh lsok dh fn0 12gsrq xzkeh.k ;kaf=dh lsok dh fn0 12gsrq xzkeh.k ;kaf=dh lsok dh fn0 12gsrq xzkeh.k ;kaf=dh lsok dh fn0 12----04040404----2010 ls izHkko’khy nj vuqlwph ¼fufonk foKfIr tkjh gksus dh 2010 ls izHkko’khy nj vuqlwph ¼fufonk foKfIr tkjh gksus dh 2010 ls izHkko’khy nj vuqlwph ¼fufonk foKfIr tkjh gksus dh 2010 ls izHkko’khy nj vuqlwph ¼fufonk foKfIr tkjh gksus dh 
fnukad rd la’kksf/krfnukad rd la’kksf/krfnukad rd la’kksf/krfnukad rd la’kksf/kr½ ,oa fo|qrhdj.k dk;Z gsrq yksd fuekZ.k foHkkx dh fnukad 01½ ,oa fo|qrhdj.k dk;Z gsrq yksd fuekZ.k foHkkx dh fnukad 01½ ,oa fo|qrhdj.k dk;Z gsrq yksd fuekZ.k foHkkx dh fnukad 01½ ,oa fo|qrhdj.k dk;Z gsrq yksd fuekZ.k foHkkx dh fnukad 01----04040404----08 ls ykxw nj 08 ls ykxw nj 08 ls ykxw nj 08 ls ykxw nj 
vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj vkeaf=r dh tkrh vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj vkeaf=r dh tkrh vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj vkeaf=r dh tkrh vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj vkeaf=r dh tkrh 
gS %&gS %&gS %&gS %&    
    
    

ØØØØ----    dk;Z dk ukedk;Z dk ukedk;Z dk ukedk;Z dk uke    fodkl fodkl fodkl fodkl 
[k.M dk [k.M dk [k.M dk [k.M dk 

ukeukeukeuke    

Bsds dh Bsds dh Bsds dh Bsds dh 
vuqekfur vuqekfur vuqekfur vuqekfur 
ykxr ykxr ykxr ykxr 
yk[k esa yk[k esa yk[k esa yk[k esa     

vekur vekur vekur vekur 
jjjjkf'k kf'k kf'k kf'k 
:i;s:i;s:i;s:i;s    

fufonk fufonk fufonk fufonk 
izi= dk izi= dk izi= dk izi= dk 

ewY;ewY;ewY;ewY;    

dk;Z iw.kZ dk;Z iw.kZ dk;Z iw.kZ dk;Z iw.kZ 
djus dh djus dh djus dh djus dh 
vof/k vof/k vof/k vof/k 

o"kkZdky o"kkZdky o"kkZdky o"kkZdky 
lfgrlfgrlfgrlfgr    

Bsdsnkj dh Bsdsnkj dh Bsdsnkj dh Bsdsnkj dh 
Js.khJs.khJs.khJs.kh    

fufonk fufonk fufonk fufonk 
vkea=.k vkea=.k vkea=.k vkea=.k 
dk dzedk dzedk dzedk dze    

1111    2222    3333    4444    5555    6666    7777    8888    9999    
                                 
         

    

¼ :¼ :¼ :¼ :------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------ ek=  ek=  ek=  ek= ½½½½    
fufonk izi= fnukad fufonk izi= fnukad fufonk izi= fnukad fufonk izi= fnukad -------------------------------------------------------------------- rd dk;Zikyu ;a=h xzk rd dk;Zikyu ;a=h xzk rd dk;Zikyu ;a=h xzk rd dk;Zikyu ;a=h xzk----;ka;ka;ka;ka----lslslsls---- laHkkx  laHkkx  laHkkx  laHkkx ---------------------------------------------------- ds  ds  ds  ds 
dk;kZy; ls dk;kZy;hu le; rd izkIr fd;s tk ldrs gSAdk;kZy; ls dk;kZy;hu le; rd izkIr fd;s tk ldrs gSAdk;kZy; ls dk;kZy;hu le; rd izkIr fd;s tk ldrs gSAdk;kZy; ls dk;kZy;hu le; rd izkIr fd;s tk ldrs gSA    
    

uksV%&uksV%&uksV%&uksV%&    dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 laHkkx lruk ds dk;kZy; esa dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 laHkkx lruk ds dk;kZy; esa dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 laHkkx lruk ds dk;kZy; esa dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 laHkkx lruk ds dk;kZy; esa 
ns[kh tk ldrhns[kh tk ldrhns[kh tk ldrhns[kh tk ldrh gSA foLr`r fufonk vkea=.k lwpuk  gSA foLr`r fufonk vkea=.k lwpuk  gSA foLr`r fufonk vkea=.k lwpuk  gSA foLr`r fufonk vkea=.k lwpuk csclkbZV csclkbZV csclkbZV csclkbZV 
http://www.mp.satna.nic.in     ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr osclkbZV ls ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr osclkbZV ls ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr osclkbZV ls ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr osclkbZV ls 
MkmuyksM fd;s tk ldrs gSA  MkmuyksM fd;s tk ldrs gSA  MkmuyksM fd;s tk ldrs gSA  MkmuyksM fd;s tk ldrs gSA      

    

    
fufonk dh lkekU; 'krsZfufonk dh lkekU; 'krsZfufonk dh lkekU; 'krsZfufonk dh lkekU; 'krsZ %& %& %& %&    
    

1- ,sls Bsdsnkj ftUgksaus xzkeh.k ;kf=dh lsok@jkT; vFkok dsUnz ds 

dk;ZfoHkkxksa@miØeksa@laLFkkvksa@izkf/kdj.k eas xr rhu o"kkZsa esas iSdst@dk;Z  dh 

fufonk ykxr ¼ih-,-lh-½ dk ,d frgkbZ jkf'k dk ,d Hkou dk;Z lQyrkiwoZd 

laikfnr fd;k gks] fufonk esa Hkkx ysus gsrq l{ke gksaxsA dk;Z foHkkxksa esa iathd`r 

Bsdsnkj dks vuqca/k ls iwoZ xzkeh.k ;kaf=dh lsok esa mi;qDr Js.kh esa] fufonk Lohd`fr 

tkjh gksus ds fnukad ls 30 fnu ds vUnj] iath;u ¼iathdj.k½ djkuk vfuok;Z gksxk] 

vU;Fkk vekur jkf'k jktlkr dj yh tkosxhA      

2-  Bsdsnkj }kjk iath;u dh ewy izfr] QeZ@daiuh ds fuekZ.k rFkk ikVZujf'ki MhM] 

eqf[r;kjukek@ikoj vkWQ vVkuhZ ¼;fn vko';d gks rks½] fufonkdkj dk isu uEcj] 
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fVu uEcj dh oS|rk laca/kh nLrkost rFkk QeZ esa dk;Zjr vfHk;ark vkfn dh tkudkjh 

izLrqr djuk vfuok;Z gksxkA  

3-  fufonkdj dks fdlh Hkh foHkkx esa CySd fyLVsV ugha gksus ls lacaf/kr izLrqr nLrkostksa dh 

lR;rk gsrq ,oa 'kiFk i= 100 :- ds LVkWEi ij uksVjh djokuk vko';d gksxk tks 

fufonk lwpuk ds i'pkr dk gksuk pkfg,A 'kiFk i= dh ewy izfr layXu djuk gksxhA  

4-  fufonk Ø; djrs le; iath;u dh izfrfyfi ,oa uohu oS| lkyosalh] okf.kT; dj 

foHkkx dk pwdrk izek.k i= izLrqr djuk vko';d gksxkA mDr nLrkost izLrqr djus 

ij gh fufonk izi= foØ; fd;s tkosaxsA 

5-  l'krZ] dVh&QVh vFkok vksOgj jkbZfVax fy[kkbZ dh fufonk ekU; ugh dh tkosxhA 

Bsdsnkj dk;ZLFky dk fujh{k.k fufonk izfrLi/kkZ esa Hkkx ysus ds iwoZ dj ysosaA 

6-  fufonk eqgjcan 03 fyQkQksa esa vyx&vyx nsuk gksxkA izFke fyQkQk esa vekur 

jkf'k] f}rh; fyQkQk esa rduhdh izLrko ¼lR;kfir@uksVjh fd;s x;s½ tks fufonk 

vkosnu ds lkFk fn;s gks rFkk rhljk fyQkQk esa foRrh; izLrko fu/kkZfjr fufonk izi= 

esa nsuk gksxkA mijksDr rhuksa fyQkQksa dks ,d cM+s fyQkQs esa can djds izLrqr djuk 

vfuok;Z gksxkA fufonk izi= www.nregs-mp.org     ;k www.mpinfo.org  

csolkbZV ls MkmuyksM fd;s tk ldrs gSaA fufonk izi= dks csolkbZM ls MkmuyksM 

fd;s tkus dh fLFkfr esa fufonk izi= dh dher ds lerqY; jkf'k dk fdlh Hkh 

jk"Vªh;d`r cSad ls tkjh cSad Mªk¶V dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx 

lacaf/kr ds uke ns; ,oa LFkkuh; 'kk[kk esa Hkqxrku ;ksX; gks] dks ,d vfrfjDr pkSFks 

fyQkQs esa j[kk tkosxkA  fyQkQs ds Åij fufonk izi= dh dher ,oa iSdst 

Øekad@dk;Z dk uke Li"V :i ls vafdr fd;k tkosxkA blh izdkj izFke fyQkQs ds 

Åij vekur jkf'k] f}rh; fyQkQs ds Åij rduhdh izLrko ,oa r`rh; fyQkQs esa 

foRrh; izLrko vafdr djuk vfuok;Z gksxkA  

7-  iw.kZ fufonk izLrko fnukad fnukad fnukad fnukad 11111111----5555----2011201120112011 dks vijkUg 3 dks vijkUg 3 dks vijkUg 3 dks vijkUg 3----00000000 cts rd Lohdkj fd;s tkosxsa 

rFkk mlh fnu vijkUg 3vijkUg 3vijkUg 3vijkUg 3----30 cts30 cts30 cts30 cts izFker% vekur jkf'k ds izLrko [kksys tkosaxsA ik= 

vekur jkf'k nkrk ds rduhdh izLrko fnukad fnukad fnukad fnukad 11111111----5555----2011201120112011 dks gh vijkUg 3 dks gh vijkUg 3 dks gh vijkUg 3 dks gh vijkUg 3----30 cts30 cts30 cts30 cts 

laacaf/kr dk;Zikyu ;a=h] xzkeh.k ;kaf=dh lsok ds laHkkxh; ¼lacaf/kr ftysa½ dk;kZy; esa 

[kksys tkosxsA 

8-  Bsdsnkj iznRr fufonk ds lkFk vekur jkf'k izLrqr djsaA iwoZ fufonkvksa dh jkf'k 

lek;ksftr ugh dh tkosxhA ;g jkf'k jk"Vªh;d`r cSad ls tek fQDl fMikWftV tks 

lacaf/kr dk;Zikyu ;a=h] xzkeh.k ;kaf=dh lsok laHkkx ds i{k esa ns; gks rFkk dk;kZof/k 

ds fy;s tek gks] ekU; dh tkosxhA 
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9- rduhdh izLrko mi;qDr ik;s tkus okys fufonkdkjksa ds foRrh; izLrkoksa dks fnukad fnukad fnukad fnukad 

13131313----5555----2011201120112011 dks 1 dks 1 dks 1 dks 12222----00 cts00 cts00 cts00 cts nksigj nksigj nksigj nksigj  dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok ds laHkkxh; 

¼lacaf/kr ftysa½ dk;kZy; esa [kksyk tkosxkA 

10-  fufonk Lohd`r djus o vLohd`r djus dk iw.kZ vf/kdkj l{ke izkf/kdkjh ds ikl 

lqjf{kr gksxkA 

11-  dk;Z esa fdlh Hkh izdkj dk foyac gksus ij vFkok fdUgh Hkh ifjfLFkfr;ksa esa ewY; o`f} 

ns; ugh gksxhA 

12-  vafre ns;d ds Hkqxrku ds iwoZ [kfut xkS.k laink dk vukifRr izek.k i= izLrqr 

djuk gksxkA 

13-  dk;Z esa iz;qDr gksus okyh lkexzh dk mi;ksx fufonk nLrkost es mYysf[kr esUMsVjh 

VsLV lwph vuqlkj iz;ksx'kkyk ijh{k.k djk;s tkus ds mijkar fd;k tkosA 

14-  fuekZ.k dk;Z ds LislhfQds'ku esa Qsjcny djus dk vf/kdkj laacaf/kr dk;Zikyu ;a=h 

xzkeh.k ;kaf=dh lsok laHkkx dks gksxkA 

15-  foHkkx }kjk fu/kkZfjr Lis'khfQds'ku ds vuqlkj fuekZ.k  dk;Z laikfnr djkuk vfuok;Z 

gksxkA 

16-  fufonk ls lacaf/kr fdlh Hkh okn&fookn ij l{ke izkf/kdkjh dk fu.kZ; vafre gkssxkA 

17-  Je lafonk ,DV ds vraxZr thfor yscj yk;lsUl izLrqr djuk vfuok;Z gS ,oa Je 

foHkkx }kjk fu/kkZfjr njksa ij etnwjh dk Hkqxrku fd;k tkuk vfuok;Z gksxkA 

18-  dk;Z djus ds nkSjku fdlh Hkh Jfed dh nq?kZVuk dk mRrjnkf;Ro lacaf/kr Bsdsnkj dk 

gksxkA 

19-  lacaf/kr Bsdsnkj dk ÅtkZ foHkkx@e-iz- vuqKkiu e.My ¼fo|qr½ Hkksiky }kjk tkjh 

fo|qrhdj.k dk;Z dk l{ke Js.kh dk oS/k iath;u gksuk vFkok fo|qrhdj.k ¼fctyh½ 

dk;Z gsrq l{ke Js.kh ds oS/k iath;u/kkjh yk;laslh dk Bsdsnkj ls lac) gksuk vko';d 

gksxkA ¼rn~k'k; dk izek.k i= Hkh izLrqr djuk gksxk½A 

20-  fo'ks"k {kS= fodkl izkf/kdj.k@ou{kS= vkfn esa ykxw fu;eksa ds ikyu dk mRrjnkf;Ro 

Bsdsnkj dk gksxkA 

21-  fuekZ.k ls lacaf/kr lajpukRed ¼LVªDpjyj½ vkj-lh-lh- fMtkbZu dk vuqeksnu dk;Z 

lEiknu ds iwoZ Bsdsnkj }kjk lacaf/kr dk;Zikyu ;a=h] xzkeh.k ;kaf=dh lsok ls djk;k 

tkuk gksxkA 

22- dk;Z ds izkDdyu] iapk;r ,oa xzkeh.k fodkl foHkkx esa eq[; vfHk;ark }kjk fnukad 

12-04-2010 ls ykxw ,oa fufonk lwpuk fnukad rd la'kksf/kr ,l-vks-vkj- ij cuk;s x;s 

gSA ;fn Bsdsnkj dh fufonk njsa bl dk;kZsa gsrq izpfyr ,l-vks-vkj- ls vlarqfyr 

vFkkZr~ ,l-vks-vkj- ls de izfr'kr ij izkIr gksrh gSa rks izpfyr ,l-vks-vkj- nj ij 
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dk;Z dh ykxr ,oa Bsdsnkj dh njksa ij dk;Z dh ykxr ds varj dh 25 izfr'kr jkf'k 

vfrfjDr lqj{kk fuf/k ds :i esa ¼tks cSad xkjaVh ds :i esa lacaf/kr dk;Zikyu ;a=h ds 

i{k esa ns; gksuk pkfg;s½ dk;Z iw.kZrk rd tek djkuh gksxhA 

23- fufonkdkjksa ds lkFk fnukad fnukad fnukad fnukad 3333----5555----2011201120112011 dks le;  dks le;  dks le;  dks le; nksigj 12nksigj 12nksigj 12nksigj 12%%%%00000 cts0 cts0 cts0 cts izh&fcM fefVax 

lacaf/kr dk;Zikyu ;a=h xzkeh.k ;kaf=d lsok ds  laHkkxh; dk;kZy; esa cSBd gksxh] ftleas 

fufonkdkjksa dh ftKklk@iz'u ds laca/k esa fu.kZ; fy;s tkosaxsA  

24- fufonkdkj ;k QeZ ds }kjk ,d iSdst@,d dk;Z  dh ,d ls T;knk fufonk izLrqr 

ugha dh tkosxhA izR;sd iSdst@dk;Z  ds fy;s fufonkdkj ds }kjk i`Fkd ls fufonk 

izLrqr dh tkosxhA  

25- ,d ;k ,d ls vf/kd QeZ] ftlesa dksbZ Bsdsnkj ikVZuj vFkok izksizkbVj gks] ,d gh 

iSdst@,d gh dk;Z  ds fy;s fufonk izLrqr ugha dj ldsxkA ;fn ,slk ik;k tkrk gS 

rks fufonk fujLr dj nh tkosxhA  

26- iSdstokj@dk;Zokj Hkouksa dh la[;k] ykxr] /kjksgj jkf'k] fufonk izi= dk ewY;] 

Bsdsnkj dh Js.kh ,oa lacaf/kr dk;Z dk fooj.k rFkk fufonk dh lkekU; 'krZsa] fo'ks"k 

'krZsa vkfn lacaf/kr ftys ds dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok ds laHkkxh; dk;kZy; 

esa ,oa mijksDr n'kkZ;h xbZ osclkbZV ij ns[kh tk ldrh gSA 

 2- (A) RATES :- 
2.1  The Schedule of Items ; 

 The schedule of items of work to be executed is enclosed as Annexure- A. 

2.2 Percentage Rate Tender : 

2.2.1  Tenderer should quote tender percentage rate above or below or at par on the Schedule Of 

Rates of the Panchayat & Rural Development issued by the Chief Engineer RES Madhya 

Pradesh for construction, sanitary fittings & water supply works inforce from 12-04-2010 

(ammended up to the date of issuance of NIT) and Electrification works on the basis of 

SOR of MPPWD effective from 01-04-2008. (ammended up to the date of issuance of 

NIT) 

2.2.2    The percentage of tender above/below or at par on the relevant Schedule Of Rates 

inclusive of amendments and corrections issued upto the date of the notice inviting tenders 

should be expressed at appropriate place on the financial tender both in words and figures 

in such a way that interpolation is not possible and all incorrect words should be neatly 
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scored out and rewritten and the corrections should be duly attested prior to the 

submission of tender.  

2.2.3 Any amendments to the Schedule of Rates made after the date of issue of NIT shall 

not apply to this tender. 

2.2.5 The percentage tendered by the tenderer will apply to those rates which find place 

in the said Schedule of Rates or have been derived from the said Schedule Of Rates 

and not to other items of work. 

2.2.6 The percentage quoted by the tenderer shall not be altered by the tenderer during 

the terms of contract. The deduction or addition, as the case may be of the 

percentage will be calculated on the gross amount of each bill for the work done.  

2.2.7 If the percentage quoted by the tenderer differs in words and figures, the lower of 

the two shall be considered.  

(B)  Other Conditions: 

1. Not more than one tender shall be submitted for one package by a tenderer or by a 

firm of tenderers. The tenderer shall submit separate tender for each package. 

2. No two or more concerns in which an individual is interested as a proprietor 

 and /or as a partner shall tender for the execution of the same work. If they do 

 so, all such tenders shall be liable to be rejected. 

3. Tender documents consisting of qualifications, information and eligibility criteria 

of tenderers, plans, specifications, drawings, schedule of quantities of the various 

classes of work to be done and the set of terms and conditions of contract to be 

complied with by the tenderer can be seen in the office of the Executive Engineer 

concerned on any working day during office hours before the last date for the 

submission of the tenders and also can be seen on website www.nregs-mp.org of 

the department. 

2.3 Lead and lift of water - No lead and lift for water shall be payable. 

2.4  Lead and lift of material- No lead and lift for material shall be payable.  

2.5 Non - Scheduled Items - During the execution of the work there is  likelihood of 

such items of work, which do not find place in the Schedule of Rates. Contractor 
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will have to carry out these items of work as per Clause 13 of the Contract 

Agreement. 

3-  SUBMISSION OF TENDER :- 

3.1 Technical Qualification  

Each tenderer has to fulfil all the technical parameters given hereunder to qualify 

technically for opening of his/their financial tender:- 

(a) Turn Over  

 The tenderer must have achieved in any one year in the last 3 years (including 

current year) a minimum turnover of civil engineering construction works of the 

amount equal to the probable amount of contract (PAC). The turnover will be 

indexed, as under, at the rate of 10% percent for a year. Financial turnover 

should be certified by Chartered Accountant. 

 Price Indexed Rate -  

The following enhancement factor (indexed rate) @ 10% per year will be used for the cost of 

works executed in each financial year to bring financial figures to a common base value.   

S.No. Financial Year Income Tax 
Assessment Year 

Index factor @ 10% 
upgraded for every 

year  

(Rs. in crore) 

1 2007-08 2008-09 1.21 

2 2008-09 2009-10 1.10 

3 2009-10 2010-11 1 

(b) Experience  

  The tenderer must have satisfactorily completed in the last three years, as prime 

contractor, at least one similar work equal to 1/3 cost of the package. The 

tenderer shall have to produce certified copy of work order and completion 

certificate duly signed by an officer not below the rank of Executive Engineer. 
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In case of work done as subcontract, the certificate of experience issued by the 

principal employer (i.e. concern department) shall only be considered. 

(c) Tendering Capacity 

The tenderers will be technically qualified if their available tendering capacity is 

more than or equal to the probable amount of contract (PAC). The available 

tendering capacity will be assessed as under :  

 Assessed Available Tendering Capacity = (A x N x M) -B 

 Where; 

 A = Maximum value of turn over in civil engineering construction works 
executed in any one year in the last three years (updated to price level of the 
year in which contract is to be awarded at the indexed rate of 10% for a 
year).   

 N = Number of years prescribed for the present contract. 

  = (Period upto 6 months to be taken as half year and more than 6 months and  
   upto 12 months as one year).  

 B = Value of balance work of existing contract(s) commitments, duly certified   
by the officer not below the rank of Executive Engineer and also by the 
Chartered Accountant. 

 M   =  2 

  Note: Statements submitted in support of (b) shall be signed by the officer not 
below the rank of Executive Engineer and statements in support of (a) shall be 
certified by the Chartered Accountant. 

(d) The firms constituted with partnership of retired engineers, whose are 

tendering for the work, will be given following bid capacity and experience 

weightage without any certificate. 

Post held Bid   
 capacity 
(Rs. in  
crore) 

Equivalent  
turn over 
(Rs. in  
crore) 

Single  
work  

Experience 
(Rs. in 
crore) 

Chief Engineer (Retd.) 10.00  5.00  3.33  
Superintending Engineer (Retd.) 4.00  2.00  1.33  
Executive Engineer (Retd.) 2.00  1.00  0.67  
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 (e) Even though the tenderers meet the above qualifications they are subject to 

disqualification, if they have: 

(i) made misleading or false representation in the forms, statements and 

attachments submitted.                               OR 

(ii) Record of poor performance such as abandoning, rescission of contract for 

 which the reasons are attributed to the non-performance of the contractor, 

 consistent history of litigation existed against him/them or financial failure 

 due to bankruptcy.  

 Notes:  

(i) Reports on the financial standing of the tenderer, such as profit and loss 

statements and Charted Accountants reports for the last three years shall be 

submitted with the tender documents. 

(ii)  Financial tenders of only those tenderers, who technically qualify, shall be 

opened on such date and time, as may be notified.  

(iii)  The tenderers are required to furnish the required information regarding their 

technical qualification in the formats given in Annexure B.  

3.2 Earnest Money Deposit  - No tender will be received without deposit of valid 

earnest money as specified in this document. The earnest money deposit of 

unsuccessful tenderers shall be returned on the rejection of their tenders or earlier 

as may be decided by the competent authority.  

  The tenderers must submit earnest money deposit of the specified amount for the 

work in any one of the following forms. 

 (i) Demand Draft of any Nationalised Scheduled Commercial Bank payable on its 

local branch in favour of the Executive Engineer concerned. 

 (ii) Fixed/Term Deposit Receipt of any Nationalised Scheduled Commercial Bank 

in favour of the Executive Engineer concerned.  

 (iii ) National Saving Certificates duly pledged in favour of the Executive Engineer 

concerned.  
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3.3 Adjustment of Earnest Money - Earnest money, which has been deposited for a 

particular work, will not ordinarily be adjusted towards the earnest money for 

another work. But if the tender of a tenderer for a work in the same division has 

been rejected and the earnest money has not been refunded though it was due for 

refund it may be adjusted against this work by the Executive Engineer concerned. 

3.4 Implication of Submission of Tender –  

(i) Tenderers are advised to visit site sufficiently in advance of the date fixed for 

submission of the tenders. A tenderer shall be deemed to have full knowledge of 

the relevant documents, samples, site, quarries etc. whether he inspects them or 

not. 

 (ii) Before commencement of the contract work, it will be responsibility of the 

contractor to get satisfied himself, about existing work or work executed by 

other agency over which he has to work.  

3.5 Pre-tender Meeting - 

  A pre-tender meeting shall be held on ................. at ...... P.M. in the office of  

Executive Engineer concerned division and subsequent prebid meeting shall be held 

at the office of Development Commissioner, Madhya Pradesh, (Chief Engineer Rural 

Engineering Service), B-Wing, IInd Floor, Vindhyachal Bhawan,  Bhopal on ......... at 

.........  PM. 

3.6 Submission of Tender -  Submission of tender implies that the tenderer has read 

the tender notice, conditions of tender and all other contract documents and made 

himself aware of the standards, procedures, the scope and specifications of the 

work to be done and the specifications as laid down for Bhawan works. The 

tenderer should satisfy himself regarding the suitability and availability of site of 

work etc. as also the suitability and availability of the material at the quarries. The 

responsibility of opening new quarries, construction and maintenance of 

approaches thereto shall lie wholly with the contractor. 

  Tenders in three envelopes system shall be delivered to the Executive Engineer 

of the concerned RES division till ................ upto ........ P.M.. If the office happens to 
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be closed on the due date of receipt of the tenders as specified, the same will be 

received on the next working day at the same time and venue. 

  Three envelopes as mentioned below shall be kept in a large outer envelope, 

which shall also be sealed. Name of the work and due date of receipt of tenders 

shall be prominently written on the outer envelope.    

  (a) 1st envelope "A" containing the Earnest Money Deposit. 

  (b) 2nd envelope "B" containing the Technical Qualification. and NIT. 

(c) 3rd envelope "C" containing the Financial Tender and terms and conditions 

of agreement. 

In addition to the above, demand draft of any Nationalised scheduled 

commercial bank payable on its local branch for the cost of tender documents, if 

downloaded from website, shall also be enclosed in a separate envelope 

superscribed as “cost of tender documents” (4th envelope "D" containing the cost 

of tender documents).  

3.7 Validity of Tender - Tender shall remain open upto 120 days from the date of 

submission of tender and in the event of the tenderer withdrawing the offer before the 

aforesaid date, for any reason whatsoever, earnest money deposited with the tender 

shall be forfeited by the Executive Engineer. 

3.8 Relationship - A tenderer shall not be permitted to tender for works in the Division 

(responsible for award and execution of contracts) in which his near relative is posted 

as Divisional Accountant or as an officer in any capacity in the grade of Executive 

Engineer and Assistant Engineer. A list showing the names of the persons who are 

working with the contractor and are near relatives to any Gazetted Officer in the 

Panchayat and Rural Development Department, RES should also be appended to the 

tender. He should also intimate to the Executive Engineer the names of subsequently 

employed persons who are near relatives to any Gazetted Officer in the Panchayat 

and Rural Development Department, RES or Divisional Accountant in the Division. 

Any breach of this condition by the tenderer would render him liable to be removed 

from the approved list of contractors of this Department, the contractors registered in 

other departments/organisations shall be debarred from tendering in future.  
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 Note: The term "near relative" means, wife, husband, parents, son, grandson, 

brothers, sisters, brother-in-law, father-in-law and mother-in-law. 

3.9 The tender for the work - shall be witnessed. Failure to observe this condition shall 

render the tender liable for rejection.  

3.10 Unsealed Tender - The tender shall be returned unopened to the tenderer if not 

properly sealed. 

4- OPENING AND ACCEPTANCE OF TENDERS :- 

4.1 Place and Time of Opening - The tenders shall be opened at the time and place, 

mentioned in the Data Sheet, by the Executive Engineer concerned in the presence 

of the tenderers or their duly authorized representatives who may choose to be 

present.  

  The envelopes containing demand draft being the cost of tender documents  

downloaded from website, earnest money deposit and technical qualification will be 

opened in the office of Executive Engineer concerned on the same date at 3.30 P.M. If 

the office happens to be closed on the date of opening of the technical qualification as 

specified, the tenders will be opened on the next working day at the same time and 

venue. 

   Envelopes for tender documents shall be opened in the following order:- 

(i) Envelope containing demand draft being the cost of tender documents 

downloaded from the website. If the demand draft is not found in order, all  

other envelopes shall be returned unopened to the tenderer. 

(ii) Envelope containing earnest money deposit. If the earnest money deposit is 

not found in the mode prescribed in clause 3.2 of NIT the envelopes 

containing technical qualification and financial tender shall be returned 

unopened to the tenderer or kept unopened in absence of tenderer. 

(iii) Financial tenders of the technically qualified tenderers shall be opened at 

office of Executive Engineer concerned division on ............... at ............. 

AM  in the presence of tenderers or their authorized representatives who may 

choose to be present.  
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4.2 Powers of Executive Engineer - The Executive Engineer does not bind himself to 

accept or recommend for the acceptance by the competent authority, the lowest or 

any tender or to give any reason for his decision. 

4.3 Conditional Tender - Conditional tenders are liable to be rejected. 

4.4 Canvassing - Canvassing or support in any form for the acceptance of any tender is 

 strictly prohibited. Any tenderer doing so will render himself liable to penalties 

 which may include removal of his name from the register of approved contractors 

 or penal action under section-8 of the M.P. Vinirdishta Bhrashta Acharan Nivaran 

 Vidheyak, 1982 and Rules 1988. 

4.5 Refund of Earnest Money Deposit - It shall be refunded to the technically  

unsuccessful tenderers after the completion of scrutiny of technical qualification. 

Earnest Money Deposit of other financially unsuccessful tenderers shall be 

refunded after expiry of validity period or on rejection of his tender whichever is 

earlier. 

5- SPECIFICATIONS :-  

5.1  Material of Construction - The materials of construction to be used in the 

work shall be governed by the provision of Part- V of the National Bhawan 

Code of India, 1970 and the relevant Indian Standard Specifications with 

amendments and revisions issued up to the date of tender notice. 

5.2  Workmanship - The work shall be carried out according to the 

specification referred to hereinafter and according to sound engineering 

practice. The decision of the Executive Engineer  in respect of 

workmanship will be final.  

5.3  Specification for Bhawan Works - (including water supply and sanitary 

fittings). 

5.3.1  The contractor shall execute the work in conformity with the standards and 

procedure laid down in the national Bhawan code of India, 1970 and as per 

C.P.W.D. specification or specifications in force or special specification 

whenever enclosed separately, and in accordance with the approved 

drawing. 
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5.3.2  Concrete - All concrete shall be mixed in concrete mixers and compacted 

by mechanical Vibrators. Slump test shall be carried out during Concreting 

and sample test-cubes prepared and tested in due course. The testing will be 

carried out by the Department. The results of the tests shall conform with the 

required standard and if the Engineer-in-Charge considers that a structural 

test is necessary, the same shall be carried out as instruction by the 

Engineer-in-Charge at the contractor's expenses and should the result of this 

be unsatisfactory the contractor will be bound to take down and reconstruct 

the particulars portion of work which has given unsatisfactory test result. 

5.3.3  Bricks - The contractor should use the bricks manufactured on the metric 

measures as far as possible. 

5.3.4. All timber used in the wood-work for all new works must be properly 

seasoned. In case of important BHAWAN mechanical seasoning should be 

done in good seasoning Plant. In case the contractor does not procure good 

seasoned wood, he may be asked to get it seasoned in plant at his own 

expense but no certificate is required where no additional rate is paid. 

5.3.5  Maintenance of Roofs - Subject to the provision in the agreements, it will 

be the responsibility of the contractor to see that the Bhawan does not leak 

during the period of the first rainy reason in respect of tile and sheet roofing 

and two consecutive rainy season in respect of lime concrete and cement 

concrete terraced roof, after its completion and he will make good and 

replace all the defective work on this account.  

5.4 Specification of Electrical Works 

5.4.1 The works will be carried out as per the approved drawing and as directed 

by the Engineer in charge The work will be governed by 'General 

Specifications' for the Electrical works in Government Bhawan in Madhya 

Pradesh inforce from 1972. 

5.4.2  All samples of electrical accessories should be got approved from the 

Engineer-in-Charge Contractor will have to arrange and afford all facilities 

for their inspection and rectify the defects pointed out by them.  

5.4.3 The period of testing will be 24 months after completion of work. 
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5.4.4  In case of supply of ceiling fan, table fan, exhaust fan, cabin fan, tube light 

fixture is made by the Engineer in charge, as mentioned in the S.O.R., as 

such labour rates only as per S.O.R., will be paid for fitting such items in 

position. 

5.4.5  The contractor should submit wiring diagram on tracing cloth showing the 

point position of switch, length of point, position of D.B. and main switch 

circuit no in which points fall at the time of final bill. Otherwise deduction 

of 1/2 percent (half percent) will be made from the bill. 

5.5 Workmanship - The work shall be carried out according to the construction 

process as per prescribed specifications and sound engineering practices. The 

decision of the Engineer-in-Charge  in respect of workmanship will be final.  

 

5.6 Contradictions Or Amendments - In the event of contradictions between the 

stipulations of the Schedule of Rates and aforesaid specifications, the stipulations 

of the Schedule of Rates shall take precedence. In the event of contradictions, if 

any, between different specifications and or codes of practice, referred to above, the 

decision of the Engineer-in-Charge shall be final, subject to appeal in case of 

dispute before the Superintending Engineer and thereafter appeal to the Chief 

Engineer as provided in clause 29 of the conditions of contract. 

6- Quality Control Test - 

6.1 Quality control tests shall have to be conducted by the contractor under the 

supervision of the Engineer-in-charge or his authorized representatives.   

6.2 The work shall not be accepted in any case, if the contractor fails to observe the 

instructions of the Engineer-in-Charge, regarding mandatory testing of material as 

specified in Annexure - C. 

6.3 Before making any payment, it will be the responsibility of the Engineer-in-Charge 

to ensure that all the tests at prescribed frequencies thereof have been carried out, 

and found as per requirement.  

6.4 If tests are not conducted to the prescribed frequency, the Engineer-in-Charge shall 

reject that part of the work.  
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7- MISCELLANEOUS CONDITIONS : 

7.1 Post Tender Subletting – Subletting of components of work under the contract 

shall be limited to 25% of the contract price. The contractor, whose tender is 

accepted, may request in writing duly supported by the documents prescribed in 

format of technical qualification-annexure-B, regarding the sub-contractor to 

whom the subletting is proposed. The Superintending Engineer may approve such 

subletting upto an amount equal to 25% of the contract price including subletting, if 

any, approved by the tender accepting authority. 

 Where such approval for subletting is granted, the contractor shall, however, 

not be relieved of any obligation or duty or responsibility, which he undertakes 

under the contract. 

 7.2 Taxes - All dues regarding taxes, including the commercial tax, labour cess, 

royalties and income tax on the contractor's work will be payable by the contractor 

upto the completion of work.  

7.3  Fair Wages - The contractor shall pay not less than fair wages to labour 

 engaged by him on the work (Rules enclosed vide Annexure-D). 

7.4 Works In The Vicinity -  The Executive Engineer reserves the right to take up 

departmental work or to award work on contract to other agencies in the vicinity 

without prejudice to the terms of contract. 

7.5 Removal Of Undesired Person -The contractor shall on receipt of the requisition 

from the Executive Engineer, at once, remove any person employed by him on the 

work, who in the opinion of the Executive Engineer, is unsuitable or undesirable. 

7.6 Amount Due From Contractor - Any amount due from the contractor on  any 

account concerning work may be recovered from him as arrears of land revenue. 

7.7 Tools And Plants - The contractor shall arrange at his own cost, tools and plant 

 required for the proper execution of the work.  

7.8 Rights To Increase Or Decrease Work- The Executive Engineer reserves the 

right to increase or decrease the work at any time during the currency of the 

contract as mentioned in clause 13 of the contract and the contractor will be bound 
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to comply with the orders of the Engineer-in-Charge without any claim for 

compensation. 

7.9 Time Schedule - The work shall be done by the contractor according to the 

 time schedule fixed by the Engineer-in-Charge. 

7.10 Time Of Contract - Time allowed for carrying out the work as entered in the 

Detailed Notice Inviting Tenders shall be strictly observed by the contractor and 

shall be reckoned as defined in clause 2 of the conditions of the contract. 

7.11 Payment By Cheque- The payment for the work done will be made by cheque. 

Bank commission charges on releasing such payments through demand draft on the 

request of the contractor will be borne by him. 

7.12 Acceptance of Tender  - The authority  competent to accept the tender reserves 

the right of accepting the tender for the whole work for a distinct or part of it. 

8. Agreement and Work Programme :- 

8.1 Execution of Agreement- - The tenderer, whose tender has been accepted, 

hereinafter referred to as the contractor will execute the agreement in the prescribed 

form, within a fortnight of the date of communication of the acceptance of his 

tender by the Executive Engineer. In case of contractor who has to register him self 

in the Rural Engineering Service on acceptance of tender shall had to execute the 

agreement within 15 days of such registration.  

 Failure of the successful tenderer to comply with the above requirements 

shall constitute sufficient grounds for cancellation of the award of work and 

forfeiture of the earnest money deposit.  

8.2   Construction Programme: The contractor shall submit a detailed month-wise 

construction programme within 14 days of the notice to commence the work. The 

programme may be reviewed and revised every month. 

If progress of a crucial item of work, which is important for timely completion of 

work, is unsatisfactory, the Engineer-in-charge, notwithstanding that the general 

progress of the work is satisfactory, be entitled to take action under clause 3 of the 

contract after giving 10 days notice in writing to the contractor and the contractor 
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shall have no claim for compensation for any loss sustained by him owing to such 

action 

9. Security Deposit -  

(a)   Security deposit shall be recovered from the running account bills @ 10% 

ten percent as per Clause - 1 of the Agreement. 

 (b) Security deposit shall be deducted from the running account bills till the 

amount of security deposit and earnest money deposit together is equal to 

10% of the total value of work done or amount of contract whichever is 

more. 

(c) Security deposit to the extent of 50% shall be refunded to the contractor 

after payment of the final bill and the balance 50% after rectification of 

defects, if any, noticed during the Defect Liability Period and issue of “No 

Defect Liability Certificate”. 

10. Technical Personnel 

 (a) The contractor shall employ technical personnel as detailed in Annexure - E 

during the execution of work. 

(b) The contractor should give a certificate that the Engineers / Diploma holder 

Engineers are exclusively in his employment. 

(c) The retired Assistant Engineer who is holding a Diploma may be treated at 

par with the Graduate Engineer for the operation of this clause.  

11. Defects Liability :- 

"Defect"  means any item of the work not completed in accordance with the 

specifications as per clause 12 of contract agreement.  

 The "Defects Liability Period"  is two years calculated from the date of 

actual completion as mentioned in completion certificate issued by Engineer-in-

Charge as per clause - 6 of contract agreement and additional 45 days for inspection 

of work by the Engineer-in-Charge.  

 “No Defect Liability Certificate" in the form appended with the conditions 

of contract shall be issued by the Engineer-in-Charge, after expiry of the Defect 
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Liability Period of 2 years and additional 45 days for his inspection and upon 

rectification of defects, if any, by the contractor. 

 If any kind of defect in construction work is found in any part of the work or 

get generated any maintenance work during the liability period, then it would be 

rectified by the contractor at his own cost within 15 days from the date of notice in 

writing by the Engineer-in-Charge. If the contractor fails to rectify the defects 

within 15 days, the Engineer-in-Charge shall repair or rectify that work at the cost 

and risk of the contactor. The amount of expenses on repairing or removal of such 

defects of the work (for which the certificate of Engineer-in-Charge shall be final) 

shall be deducted from his security deposit. After two years, during inspection of 

Engineer-in-Charge if quality of construction works is found satisfactory, 

remaining amount of the deposit shall be refunded. If amount of expenses of 

repairing of the work and rectification of defects is in excess of the amount of 

security deposit then such excess amount shall be recoverable from other dues of 

the contractor or as arrears of Land Revenue. 
 

12- An affidavit shall be submitted in prescribed form (Annexure - F)   

13. Conditions Applicable For Contract - All the conditions of the N.I.T will be 

binding on the contractor in addition to the conditions of the contract in the 

prescribed form -  

 Following documents annexed with this N.I.T. shall also form part of the Contract:- 

 (a) Data Sheet . 

 (b) Annexure – A Schedule of Items of work to be executed.  

(a) Annexure – B Format of Technical Qualification 

(b) Annexure – C Mandatory Tests and Frequency thereof 

(c) Annexure – D Contractors Labour Regulations 

(d) Annexure – E Technical Personnel 

(e) Annexure – F  An affidavit shall be submitted in prescribed form 

(f) Annexure - G Format of Bank Guarantee for Mobilization Advance 

 

 
Chief Engineer 

Rural Engineering Service  
Bhopal 
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DATA SHEET 
 

Name of Work:-Construction  of PREE MATRIC GIRLS HOSTEL in District SATNA (M.P.) 
 

1 Completion period for construction ............  months including rainy season 

2 
No. and Date of Issue of Notice Inviting 
Tenders 

 

Office of  the Executive Engineer  
Rural Engineering Service 3. 

Place and Dead Line for sale of tender 
documents ................................... (Division) upto  

…………… on any working day 

4. 
Time, Date  and Place of Pre – Bid 
Meeting 

1. O/o Executive Engineer R.E.S. 
Division Concerned on Dated         
............. Time :........... PM  

2. O/o Development Commissioner, 
(CE RES) Vindhyachal Bhawan 
Bhopal on dated ............... at ........ 
PM. 

5 Deadline for receiving tenders Date : ........... Time : upto .........  PM 

6 
Time and Date of opening envelopes of 
Earnest Money Deposit and Technical 
Qualification   

Date : .............  Time : at ...........  PM 

7 
Place of opening envelopes of Earnest 
Money Deposit and Technical 
Qualification  

Office of the Executive Engineer, Rural 
Engineering Service, Concerned Division 
 

8 
Date and time for opening of Financial 
Tender  

Date : ............. . Time : at ............  AM 

9 Place of opening of  financial tender  
Office of the Executive Engineer, Rural 
Engineering Service, Concerned Division 

 

11 Validity of Tender  
120 days from the date of  submission of 
tender  

12 Cost of Tender Documents  Rs. ……………………………………. 
13 Earnest Money Deposit Rs. ……………………………………. 
14 Submission of Tender  It shall be submitted in three separate 

envelopes as under : 
(a) Earnest Money Deposit "A" 
(b) Technical Qualification "B" 
(c) Financial Tender "C" 
(d) If Tender Document downloaded from 

website the Cost of tender document shall 
be kept in separate envelop "D". 

(e) All the three/four envelopes shall be kept in 
an outer envelope. All these envelope shall 
be clearly marked as - 
(i)  Outer envelope to be marked as outer 

envelope for the work:- Construction  
of Gram Panchayat BHAWAN in 
District --------------- Package No. -----
------------  
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(ii)  EMD envelope a placed in outer 
envelope be marked as Earnest Money 
Deposit for the work:- Package No. 
……………. 

(iii)  Technical Qualification envelope B 
placed in outer envelope is marked as 
Technical Qualification for the work:- 
Package No ……………. 

(iv) Financial tender envelope C placed in 
outer envelope be marked as Financial 
Tender for the work:- Package No 
…………… 

(v) If Tender Document downloaded from 
website the Cost of tender document 
shall be kept in separate envelop "D":- 
Package No ……………  

15 Technical Qualification in the formats 
given in Annexure B 

Tender Notice for Press   
Detailed Notice Inviting Tenders  
Data Sheet and Annexures :- A, C to I  
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ANNEXURE -A  

(as referred to in Para 2.1 of DNIT ) 

Schedule of Items of work to be executed    

Name of Work :-  Construction  of PREE MATRIC GIRLS HOSTEL in District SATNA 

(M.P.) 

S.NO. Description of Items Unit 

1 2 3 
1 Earth work in excavation in trenches for foundations and for pipes, cables etc. not 

exceeding 1.5m in width and for shafts, cesspits and the like not exceeding 10sqm 
on plan including dressing of sides and ramming of bottoms lift upto 1.5m 
including getting out the excavated soil and disposal of surplus excavated soil as 
directed, within a lead of 50m 

  

(b) Dense or hard soil Cum 
.(c) Hard Moorum Cum 
2 Providing and laying in foundation, plinth and under floors cement concrete with 

40mm nominal size graded stone aggregates (metal) i/c ramming in layers and 
curing complete excluding cost of form work 

  

(c)  C.C. 1:4:8 (1 Cement, 4 Sand, 8 Matel) Cum 
3 False work for R.C.C. and P.C.C. work in plinth and foundation Sqm 
4 False work for lintels slabs, columns, walls, sills, chhajjas balconies, beams, stair 

cases or ornamental moulded work, curved surface etc. cast in  itu including all 
lead and lift 

Sqm 

5 Providing and placing in position RCC for roof, beams, columns column footing 
lintels chhajjas, balcony, stairs etc, excluding cost of reinforcement & centring but 
including finishing & curing. 

  

(b) CC 1:1.5:3 (1cement, 1.5sand, 3graded stone aggregate 20 mm nominal size) Cum 

6 Providing and placing in position tested steel for R.C.C. work including cutting, 
bending, binding etc. as per drawings and placing in position complete up to floor 
two level including cost of binding wire and all wastage etc. complete. 
(a) Mild steel and Medium tensile steel bars. 

Kg 

7 Class 25 open bhatta or pajawa burnt brick masonry in plinth and foundation.   

(j) Cement mortar 1:6 (1cement, 6sand) Cum 
8 Class 25 open bhatta or pajawa burnt brick masonry in plinth and foundation.  

(k) Cement mortar 1:8 (1cement, 8sand) Cum 
9 Filling foundation and around masonry work with moorum I/c ramming layers and 

watering. 
Cum 
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S.NO. Description of Items Unit 

1 2 3 
10 Filling available excavated earth (excluding rock) in trenches, plinth,sides of 

foundation etc. in layers not exceeding 20cm in depth consolidating each 
deposited layers by ramming and watering lead upto 50m and lift upto 1.5m 

Cum 

11 Providing and laying in foundation, plinth and under floors cement concrete with 
40mm nominal size graded stone aggregates (metal) i/c ramming in layers and 
curing complete excluding cost of form work 

  

(c) C.C. 1:4:8 (1cement, 4sand, 8metal) Cum 
12 Class 25 open bhatta or pajawa burnt brick masonry in plinth and foundation.Add 

for masonry in supper structure above plinth level up to floor two level. 
  

(j) Cement mortar 1:6 (1cement, 6sand) Cum 
13 Steel work welded in built up sections, framed work, including cutting hoisting 

fixing in position in gratings, frames, guard bars, ladders, railing, brackets and 
similar works & trusses and trussed purlins up to 25m span and 15 m over all 
height 

Kg 

14 Providing and fixing flush door shutters, solid core construction, Non-decorative 
type (paintable) with skins of particle boards unveneered and block board core, 
with frame of first class hard wood with particle board veneered particle board 
face panels including black namelled M.S. butt hinges with necessary screws. 
(a) 40 mm thick (double leaf) 

Sqm 

15 Providing and fixing steel glazed doors, windows and ventilator of standard 
Rolled steel sections without horizontal glazing bars, joints mitred and welded 
with 16X3.15mm lugs 10cm long, embedded in cement concrete block 1:3:6 
cement concrete with 20mm graded metal of nominal size or with wooden plugs 
and screws or rawl plugs and screws or with fixing clips or with bolts and nuts 
including providing and fixing of projecting hinges, handles, peg-stys, bolting 
devise, locking arrangements, spring catch etc. as required complete and 
Providing and fixing of 5mm thick glass panes with steel glazing clips special 
metal sash putty of approved make I/c applying a priming coat of steel primer red 
oxide zinc chromite etc. complete. 

  

(a) Steel doors, windows side hung & ventilator top/ central hung. Sqm 
16 Providing and fixing steel glazed doors, windows and ventilator of standard 

Rolled steel sections without horizontal glazing bars, joints mitered and welded 
with 16X3.15mm lugs 10cm long, embedded in cement concrete block 1:3:6 
cement concrete with 20mm graded metal of nominal size or with wooden plugs 
and screws or rawl plugs and screws or with fixing clips or with bolts and nuts 
including providing and fixing of projecting hinges, handles, peg-stys, bolting 
devise, locking arrangements, spring catch etc. as required complete and 
Providing and fixing of 5mm thick glass panes with steel glazing clips special 
metal sash putty of approved make I/c applying a priming coat of steel primer red 
oxide zinc chromite etc. complete. 

  

(b)  Steel doors, windows & ventilator fixed Sqm 
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S.NO. Description of Items Unit 

1 2 3 
17 Providing and fixing M.S. grills of required pattern to wooden frames of windows 

etc. with M.S. flats at required spacing and frame around, round or square bars 
with round headed bolts and nuts or by screws. 

Kg 

18 Half brick masonry in class 25 open bhatta or pajawa burnt brick in super structure 
including placing of 6mm iron bar at every 3rd layer of brick. 

  

(b) In cement mortar 1:4 Sqm 
19 Providing and laying in foundation, plinth and under floors cement concrete with 

40mm nominal size graded stone aggregates (metal) i/c ramming in layers and 
curing complete excluding cost of form work. 

  

(b) C.C. 1:3:6 (1cement, 3sand, 6metal) Cum 
20 15mm thick cement plaster on rough side of wall in  
A 15 mm Thick cement plaster. Sqm 
B 20 mm Thick cement plaster. Sqm 
21 Kota stone slab flooring over 20mm thick base of C.M. 1:6 laid over and jointed 

with grey cement slurry mixed with pigment to match the shade of slab including 
grinding, rubbing & polishing etc. complete. (Area of each stone should not be 
less than 0.20 Sqm.) (a) 25 mm thick. 

Sqm 

22 Kota stone slab/Cuddapah stone slab 25mm thick in risers and treads of steps, 
skirting dado and pillar laid in 12mm thick C.M. 1:3 and jointed with grey cement 
slurry mixed with pigment to match the shade of slab 
including rubbing polishing etc. complete. 

Sqm 

23 Cement concrete flooring 1:2:4 (1cement, 2sand, 4graded stone aggregate, 20mm 
nominal size) laid in one layer and finished with floating coat of neat cement. 
(a) 40 mm thick. 

Sqm 

24 Extra for providing and fixing glass strips in joints of floors.   
(a) 40 mm wide 4 mm thick. RM 
25 White glazed tiles 6mm thick in flooring, treads of steps and landings laid on a 

bed of 12mm thick cement mortar 1:3 finished with flush pointing in white 
cement. 

Sqm 

26 Cement washing (Portland cement) 2 coats. 
(b) White cement 

Sqm 

27 Snowcem or durocem painting of any shade   
(a) 2 coats on new work Sqm 
28 Oil bound distemper of approved quality of any shade two coats on new works 

including priming coat. 
Sqm 
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S.NO. Description of Items Unit 

1 2 3 
29 Providing and fixing in position collapsible steel shutters with vertical channels 

20mm x 10mm x 2mm braced with flat iron diagonals 20mm x5mm size with top 
and bottom rails of T-iron 40mm x40mm x6mm with 38mm dia steel pulleys 
complete with bolts and nuts, locking arrangements, stoppers, handles. 

Sqm 

30 Painting with enamel paint, brushing, interior to give an even shade I/n cleaning 
the surface of all dirt dust and other foreign matter on steel and other metal 
surfaces. 
(b) 2 coats 

Sqm 

31 Providing and fixing to existing door frames. 30 mm thick Glass Fibre Reinforced 
Plastic (FRP) paneled door shutter of required colour and approved brand and 
manufacture, made with fire - retardant grade unsaturated polyester resin, molded  

  

  for Dom Circumferential Area  = (2 * π * r * h) Sqm 

Sanitary Work 
32 White glazed tiles 6mm thick in flooring, treads of steps and landings laid on a 

bed of 12mm thick cement mortar 1:3 finished with flush pointing in white 
cement. 

Sqm 

33 Providing and fixing to wall ceiling and floor galvanized mild steel tubes (medium 
grade) of the following nominal bore, tube fittings and clamps including walling 
making good the wall, ceiling and floor. 

 

(a)  15 mm dia. RM 
(b)  20 mm Diameter. RM 
34 Providing and fixing in position best Indian make G.I. Elbows in G.I. Pipe 

including cutting and threading the pipe and making long screws etc.complete 
(New work) 

  

(a)  15 mm dia. each 
(b)  20 mm dia. each 
35 Providing and fixing in position best Indian make G.I. Tees (equal) in G.I. Pipe 

including cutting and threading the pipe and making long screws etc. complete 
(New work) 

  

(a)  15 mm dia. each 
(b)  20 mm dia. each 
36 Providing and fixing in position best Indian make G.I. Bend in G.I. Pipe including 

cutting and threading the pipe and making long screws etc. complete (New work) 
  

(a)  15 mm dia. each 
(b)  20 mm dia. each 
37 Providing and fixing in position best Indian make G.I. Union in G.I. Pipe 

including cutting and threading the pipe and making long screws etc. complete 
(New work) 
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S.NO. Description of Items Unit 

1 2 3 
(a)  15 mm dia. each 
(b)  20 mm dia. each 
38 Providing and fixing liquid soap Glass container with C.P. brass lid and brackets 

fixed to wooden plugs with C.P. brass screws. 
no. 

39 Providing and placing on terrace, polyethylene water storage tank of approved 
brand and manufacture with cover and suitable locking arrangement and making 
holes for inlets, outlet and overflow pipes but without fittings and base support for 
tank. 
(a) Sintex (single coated) 

Ltr. 

40 Providing and fixing water closet squatting pan (Indian type W.G. pan) size 
580mm (earth work bed concrete, foot rests and trap to be measured and paid for 
separately) 
(a) Vitreous China Long pattern- white colour 

no. 

41 Providing and fixing wash basin with single hole for pillar tap with C.I. or M.S. 
brackets painted white including cutting holes and making good the same but 
excluding fitting.(a) Vitreous China flat back wash basin 630 mm x 450 mm size 
in white colour 

each 

42 Providing and fixing on Wall face Asbestos Cement building pipe of the following 
nominal size including jointing with sun yarn soaked in bitumen and cement 
mortar 1:2 (1cement, 2sand) complete . 

  

(b) 80 mm dia. RMt. 
43 Providing and fixing in position A.C. cowls of the following nominal size 

including jointing with spun yarn soaked in bitumen and cement mortar 1:2 
complete. 
(a) Cone cap cowl 50 mm dia. 

each 

44 Providing and fixing in position with clamps, etc. 32mm nominal internal 
diameter galvanised steel tube flush pipe for high level flushing cistern including 
connecting the flush pipe with cistern and closet and making good the walls and 
floors. 

Mt. 

45 Providing and fixing bowl pattern urinal including connecting the urinal with 
waste pipe by means of white lead mixed with chopped hemp (waste pipe to 
measured and paid for separately) 
(a) Vitreous China flat back type of size 430 mm x 260 x mm x 350 mm 

each 

Electrification Work 
46 Point wiring (excluding metallic switch box & sheet but including switches, 

sockets, lamp holders/ceiling roses etc.) with 1.5 Sq. mm. PVC insulated cable FR 
with copper multi strand conductor ISI marked & certified by ICPCI & having 
minimum oxygen index value 29% in Concealed rigid P.V.C. conduit (HMS) ISI 
Marked of suitable size and 1.5 sq.mm. PVC insulated copper earth continuity 
conductor of green colour inside conduit including painting etc. as required as per 
specification for :- 

  

  Light Point/Fan Points :   
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S.NO. Description of Items Unit 

1 2 3 
  (a) Short Point Each 
  (b) Medium Point Each 
  (c) Long Point Each 
  3 Pin 6 Amp socket outlet on Separate Board   
  (c) Long Point Each 
  Call Bell/Buzzer Points   
  (c) Long Point Each 

47 Point wiring (excluding metallic switch box & sheet but including switches, 
sockets) for 3 pin 6 Amp. Socket outlet point with 1.5 Sq. mm. PVC insulated 
cable FR with copper multi strand conductor ISI marked in concealed rigid P.V.C. 
conduit (MHS) ISI marked of suitable size and 1.5 Sq. mm. PVC insulated copper 
earth continuity conductor of green colour inside conduit with required materials 
as per specification on same board.  

Each 

48 Wiring for circuit wiring with PVC insulated cable FR/FRLS with copper multi 
strand conductor ISI marked & certified by ICPCI & having minimum oxygen 
index value 29%in surface concealed PVC conduct HMS ISI market  suitable size 
including painting etc. as per specification 

  

  a) 2x2.5 Sq.mm. Metre 
  b) 4x2.5 Sq.mm. Metre 

49 Point wiring (excluding metallic switch box & sheet) for 3 pin 16 Amp. Shocked 
Outlet Point with 4 sq.mm. PVC insulated cable FR/FRLS with copper multi 
strand conductor ISI market & certified by ICPCI & having minimum oxygen 
index value 29% in Concealed rigid P.V.C. conduit (HMS) ISI Market of suitable 
size including painting etc. with 16 Amp. F.T. Switch & Shocket/S.S. Combined 
16 Amp. of ISI marked and 4 sq.mm. PVC insulated copper earth continuity 
conductor of green colour inside conduit as per specification. 

  

  (b) Medium Point Each 
  (d) Extra Long - I Each 

50 Supplying and fixing factory fabricated hot dip galvanized switch box for normal 
flush type accessories of minimum 1.2 mm (18 swg gauge) thickness with earth 
terminal stud with nut and washer, with 3 mm thick synthetic phenollicresin 
bonded laminated sheet conforming to grade P-I of IS:2036-1974 on 
surface/concealed including painting etc. as required as per specification. 

  

  17.1.1 MS Box 100 mm x 100 mm 60 mm Deep Each 
  17.1.2 MS Box 200 mm x 150 mm 60 mm Deep Each 
  17.1.3 MS Box 180 mm x 100 mm 60 mm Deep Each 
  17.1.5 MS Box 200 mm x 250 mm 60 mm Deep Each 

51 Supplying and fixing PVC conduit ISI marked along with the accessories in 
consuild including painting etc. as required 

  

  a) PVC Conduit 20 mm (MMS) Mt. 



  32 

S.NO. Description of Items Unit 

1 2 3 
52 Supplying and drawing single core PVC insulated cable FR with copper multi 

strand conductor ISI marked in existing rigid conduit in surface or concealed as 
per specification. 

  

  18.2.1     1x2.5 Sq.mm. P/Mt. 
  18.3.8     3x4 sq.mm. P/Mt. 

53 Supplying & fixing of ISI marked Porcelain Rewireable type fuse carrier & base 
unit of approved make & confirming to IS:2086-1993 

  

  22.15.3 32 Amps./415 Volts Each 
54 Supplying of ISI marked and accepted standard of miniature Circuit Bracket 

(MCB) of 'C' series suitable for 240/415 Volts, 50 Cycle, 10KA Value AC supply 
confirming to IS:8828:1996. IEC:60898:2002 but without enclosures  

  

  24.3.1      SINGLE POLE (SP)   
  24.3.1.2   6Amp to 32Amp Rating Each 
  24.3.2.2    SINGLE POLE & Neutral 32 Amp. Each 

55 Supplying of approved make powder coated sheet enclosure SPN MCB DB 
inclusive of Busbar, Neutral bar, Earth bar & two earth terminals etc. complete as 
per IS:13032(exclusive of MCB & isolator). 

  

  24.5.6    12 way double door Each 
56 Fixing of MCB/MCCB/Insolator   
  25.4.1 Fixing of MCB/Insolator SP/DP in sheet steel enclosure as required as per 

accepted practice, including mounting on busbar and cable connection etc. 
complete (Labour only) 

Each 

57 Labour charges for fixing sheet steel enclosures, MCB DB flush mounting type, as 
per accepted practice, duly embedded and end plate completely flushed in wall, 
cable connection etc. complete :-  

  

  For S.No. :-   
  25.7.1, 24.5.1 to 24.5.5, 24.6.1 to 24.6.5 7 24.7.1 Each 

58 Supplying and fixing as per specification call bell/buzzer of approved make with 
necessary materials complete. 

  

  24.4.1 Buzzer Each 
  24.4.2 Ding dong bell Each 

59 Supplying fixing testing & commissioning wall/floor mounted LT Pane primer 
coated with two doat of enamel paint & provided with required gasket for 
dust/vermin proof with degree of protection IP42 suitable for 415V 3 phase, 50Hz, 
4 wire system fabricated out of CRCA sheet upto 2 mm. thick (1.6mm for dorr) 
with frame work of angle iron/channel, bolted type construction duly 
compartmentalised for incomer, bus section, outgoings, cable alleys & CT, PT 
Ampere Meter, Volt Meter, selector switches, Frequency Meter, phase indicating 
lamps, energy Meter complete including cost of busbar supports, detachable cable 
gland plates, 2 earthing terminals, interbal wiring & fixing of separately supplied 
MCBs, MCCBs, panel mounted Changeover switch/SFUs, etc. as required but 
excluding cost of busbar strips, Ampere Meter, Volt Meter, Selector swith as per 
approved disign & specification. 

kg. 
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S.NO. Description of Items Unit 

1 2 3 
60 Suppling of angle/channel flat iron fitting for overhead lines such as cross arms, 

clamps, brackets, welding and other necessary materails as per specifications. 
Kg, 

61 Labour charge for fixing "D" bracket of angle iron 50x50x6mm size on existing 
pole as required 

Each 

62 Supplying and laying 8 SWG copper Wire at 0.5 Metre below ground level as 
conductor earth electrode including soldering etc. as required. 

P/Mt. 

63 Supplying of XLPE insulated power cable (conforming IS-7098) 1100 Volt 
grade/Heavy duty power cable conforming to IS 1554-1100 Volts grade, 2 
core/3½ core ISI Marked with Alu. Stranded/solid conductor. 

  

  a) 2 core x 10 sq.mm. Armored P/Mt. 
64 Laying of underground cable armoured as per specifications in air with approved 

type of iron clamps complete  
  

  2/34 Core cable upto 16 sq.mm. P/Mt. 
65 Proving and fixing earthing arrangement with 38.1 mm. dai 2.5 mt. long G.I. pipe 

electrode including packing of charcoal powder and salt as per specification 
watering pipe 19 mm. dai, G.I, connection etc. complete but excluding excavation 
of earth pit. 

Each 

66 Soft rock cutting including removing of stones to distance 1.5 mt. lift including 
dracing. 

cum 

67 Supplying and fixing fan clamps of 16mm dia steel bar as per specification 
complete 

  

  RCC slabs / beam Each 

68 

Supplying and fixing of approved make step type electronic fan regulator 
including connection etc. as required on existing board 

Each 

69 Supplying and installing G.I. pipe for protection of underground cable fixed on 
wall / support/in trench/fixed between two rigid existing support of wall/beam for 
erection of ceiling Fan/down rod for stiff pendent for light 
luminaries/fan/protective for earthing, lghtening conductor down strip/everhead 
service line/for submer cable or centrifugal pump for water supply with necessary 
iron clamp couper, bend, te, elbow, nuts and bolts ect. complete in adn approved 
manner as required to complete the job excluding cost of excavation/dismentalling 
& other finshed masonary item complete.  

  

  for "B" class pipe ISI marked, (a) 15mm dia P/mtr. 
  for "B" class pipe ISI marked, (a) 32mm dia P/mtr. 

70 Supplying and drawing following pair, 0.5 sp.mm. PVC insulated copper 
conductor unarmoured telephone cable in existing surface/concealed, steel / PVC 
Conduit as required. 

  

  (ii) 2 pair mt. 
71 Supplying, fixing and testing of approved make bulk ahead luminaire consisting of 

pressure die aluminium housing lamp holder, prismatic glass cover, rubber gasket 
and wire guard, delux type, including fixing on wall as required, with necessary 
material complete Fitting 

Each 
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S.NO. Description of Items Unit 

1 2 3 

Part B (Fans & Fixturing Fitting) 
72 Supplying, fixing and testing of compact fluorescent lamp  (CFL) with inbuilt 

electronic ballast ISI marked of approved make as required as per specifications. 
  

  11 walt Each 
73 Supplying erection and testing of approved make electric Ceiling fan of double 

ball bearing complete with standard down rod, canopy, hanging shackle, 
Aluminium blades, without regulator, A.C. 230-250 volts including connection 
with all necessary material complete as required confirming to IS:374/1979 with 
upto date ammendments. 

  

  Ceiling Fan (Energy Saver 50 W) - 1200 MM Sweep Each 
74 Supplying erection and testing of approved make 'Fresh Air'  Fan A.C. 230-250 

volts with connection and including frame bolt / Anchor hole fasteners etc. 
complete finished and as required. 

  

  300 mm sweep Each 
75 Supplying fixing and testing of approved make of low watt CFL / roadway / street 

light luminaries with epoxy powder coated sheet aluminium / stell housing with 
epoxy white powder coated CRCA sheet gear tray, clear acrylic cover with 
necessary materials connection including mounting with G.I. pipe 32mm OD , 
clamps on existing wall / pole etc. complete as required (without lamp) 

  

  CFL 2 x 11 watt Each 
76 Supplying, fixing and testing of approved make of T-5 lamp channel luminaries 

with plastic extruded housing with in-built electronic control gear with decorative 
end caps with necessary materials connection etc. complete as required (with 
lamp) 

  

  T-5 lamp 1x 28 watt Each 
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ANNEXURE – B 

(as referred to in Para 3.1 of DNIT)  

FORMAT OF TECHNICAL QUALIFICATION   

Name of Work :-  Construction  of PREE MATRIC GIRLS HOSTEL in District SATNA 
(M.P.) 

FIRM’S ORGANIZATIONAL STRUCTURE SHALL BE FURNISHED AS UNDER :- 
 1. Name of Firm / Organization / Individual  

 2. Class of Registration as Contractor and Registration Authority  

 3.  Head Office Address 

 4. Power of Attorney in favour of signatory of Technical Qualification and 

Financial Tender.  

   E-mail ID 

   Telex No.   

   Telephone No. 

   Mobile No. 

 5. Local / Regional Address (if any) 

   Telex No.   

   E-mail ID 

   Telephone No. 

   Mobile No. 

 6.  Name of Partners in case of partnership firm   Percentage of Stake 

   1. 

   2. 

   3. 

 7.  Firm / Organization’s Registration Certificate :- 

   …..…….. (Number) …….. (Date) 

   (Attach certified copy of registration) 

 8.  Permanent Account Number :- (PAN is necessary.) 
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9. Self attested copies of original documents defining the constitution or legal status 

(Partnership Deed/Article of Association/Memorandum of Association), place of 

registration, principal place of business; certificate of registration as contractor and 

written power of attorney of the authorized signatory of the tender to commit the 

tenderer; 

(A) Statement showing turn over of the tenderer for Civil Engineering construction 

works during the last 3 years (including current year) 

(duly certified by the Chartered Accountant) 

Turn over  Financial 
Year Actual  Indexed 

   
   
   
   

(B) Statement showing the value of similar work completed in the last 5 years 

(including current year) as prime contractor (duly certified by the Executive 

Engineer concerned) 

(i) year :……………. 

(ii)  Name of Division :…………….. 

(iii) Name of work completed : …………….. 

(C) Statement showing the value of balance work / existing commitments   

(duly certified by the Executive Engineer concerned) 

Name of division Name of work Contract 
amount  

Work order 
number and 

date  

Value of 
work done 

Value of 
balance 
work  
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(D) Subletting -  Items of work upto 25 percent of the contract price may be permitted for 

subletting. If the tenderer desires to sublet the items of work upto to the extent mentioned 

above he may identify such items of work in the format hereunder. 

 Name of the Sub Contractor :- 

S.No. Items of the work Quantity  Rate as per 
SOR 

Amount  

1     
2     
3     

 Further the contractor shall submit technical qualification of the sub contractor in whose 

favour subletting is proposed in the same formats in which he himself has submitted the 

information for technical qualification. 

(E) Details of Works abandoned -  

S.No. Name of Work  Agreement 
No. and 

Date  

Name of 
Organization 
awarding the 

work  

Probable 
amount of 
contract  

Reasons for 
abandonment  

1      
2      
3      

 

(F) Details of Works rescinded for reasons attributable to be contractor :- 

S.No. Name of Work  Agreement 
No. and 

Date  

Name of 
Organization 
awarding the 

work  

Probable 
amount of 
contract  

Reasons for 
rescission  

1      
2      
3      

 

(G) History of Litigation  

S.No. Name of Work  Agreement 
No. and 

Date  

Name of 
Organization 
awarding the 

work  

Probable 
amount of 
contract  

Reasons for 
Litigation in 

brief   

1      
2      
3      
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(H) Details of Financial Failure due to bankruptcy :- 

S.No. Name of Work  Agreement 
No. and 

Date  

Name of 
Organization 
awarding the 

work  

Probable 
amount of 
contract  

Stage of 
failure  

1      
2      
3      

  

(I) Affidavit – Contractor shall submit an affidavit on non-judicial stamp on Rs. 100/- duly 

notarized in the appended format  in support of the correctness of the information and self 

attached documents furnished by him. (Annexure - G) 

 
 
 
 

    

         Signature  

         Authorized Signatory  

 

 

         (Name in Full of Signatory)
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ANNEXURE - C 
(as referred to in  Para 6.2 of DNIT)  

MANDATORY TYPE OF TESTS AND FREQUENCY THEREOF  

List of Mandatory Tests 
Material Test Relevant IS 

code of testing 
Field laboratory test Minimum quantity of 

material 
work for carrying out 
test 

Frequency of testing 
 
 

 
Sand a. Silt Content IS: 2386 Part- I Field 20 cum Every 20 cum or part thereof or more 

frequency as decided by the  Engineer in 
charge. 

 b. Partical size 
distribution 

IS. 2386 Part-1 Field 20 cum Every 20 cum or part thereof or more 
frequency as decided by the Engineer in 
charge. 

 C. Bulking of sand IS. 2386 Part-III Field 20 cum ------ do----- 
Stone Aggregate a. Percentage of soft 

or deleterious material 
IS 2306 Part-II Generally visual inspection 

laboratory test where required 
by the engineer in charge or 
so specified. 

- As required by Engineer-in Charge 

 b. Partical size 
distribution 

IS 2386 Part -I Field 45 cum For every 45 cum or part thereof or as 
decided by the Engineer in charge 

 c. 10% Fine value IS 2386 Part- IV Laboratory 45 Cum Initial test and subsequent test as and when 
required by Engineer in charge. 

 d. Aggregate impact 
value of loss Angles 
abrasion value 

IS 2386 Part - IV Laboratory 45 Cum As above 
 

Cement concrete or  
reinforced cement 
concrete (not leaner 
than M-15) 

Slump Test IS 1199 Field 15 cum 15 cum or part thereof or more frequency 
as required by engineer in charge 

Reinforced cement 
concrete 

Compressive Strenght Test IS 456 Field 15 cum in slab, 5 
cum on 
columns  

15 cum or part thereof, or more frequency 
as required by engineer in charge 

Steel a. Tensile strength  IS 1608  Laboratory 20 tonne Every 20 tonne of part thereof 
confirming to IS 1786-1985 

 b. Bend test IS 1599 --do-- --do-- --do-- 
Cement a. Initial and final setting time by 

vicat apparatus  
IS 403 Field 10 tonne IS 4031-1988 

 
 b. Test for 

determination of consistacy 
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Timber a. Moisture contents IS : 11215 (by moisture rates 
Field/ Laboratory test 
in case of dispute as 
required by Engineerin- 
charge) 

1 Cum Every one cum or part thereof 
 

Flush Door 1. Emersion Test IS : 2191 & 22021 Laboratory 20 Shutters As per sampling and testing 
specified in clause 9.8.3 

Aluminum door or 
windows fitting 

Thickness of anodic coating IS : 1948 ---------- do ---------- It the cost of 
fitting exceeds 
Rs. 3000/- 

Rs. 5000/- or part there of 
required by the Engineer-in-
charge 

Mortic locks Testing of Spring  ---------- do ---------- 50 Nos. 100 of part thereof 
Terrace tiles 1. Transverse strength 

2. Water absorption 
3. Abrasion test 

IS : 1237 ---------- do ---------- 2000 Nos. 2000 Tiles or part thereof 
 

White glazed 1. Water absorption 
2. Crazing test 
3. Impact strength test 

Laboratory 3000 Nos 3000 Nos Part thereof 
 

 Compressive strength of 
cement  

    

Bricks Testing of bricks IS : 1077 Laboratory/Field Brick 
Designation 

for every 1000 Bricks or part the 

a. Dimensions 
b. water 
absorption & 

IS : 3485 Laboratory 100   50,000 
100   50,000 
 

One test of sour 
of 
manufacturer 

 

   75    190000.00 
50 
35 

  

 c. Compressive strength and 
dimensions 

IS : 3595 Laboratory 50,000  for every 50,000 part manufacture 

 b. Water absorption IS : 3495 Laboratory 50, 000 One test for sour of manufacture 
Marble a. Moisture absorption IS : 1130 Laboratory cost of marble 

work 
Rs. 10,000/- 

Rs. 10,000/- or thereof it require 
Engineer-in-charge. 

 b. Mhos scale hardness     
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ANNEXURE - D  

(as referred to in Para 7.3 of DNIT) 

CONTRACTORS LABOUR REGULATIONS  

The contractor shall pay not less than lair wages to labourers engaged by him in the work. 

Explanation: 

(a) “Fair wages” means wages whether for time or piece work as notified on the date of 
inviting tenders and where such wages have not been so notified the wages prescribed 
by the Public Works Department for the division in which the work is done. 

(b) The contractor shall, not with standing the provisions of any contract to the contrary 
cause to be paid a fair wage to labourers indirectly engaged on the work including any 
labour engaged by his sub contractor in connection with the said work as if labourers 
had been immediately employed by him. 

(c) In respect of all labour directly or indirectly employed on the works for the performance 
of his contract the contractor shall comply with or cause to be complied with the Labour 
Act in force. 

(d) The Executive Engineer shall have the right to deduct from the money due to the 
contractor any sum required estimated to be required for making good the loss suffered 
by a worker by reason of non-fulfillment of the conditions of the contract for the benefit 
of the workers non-payment of wages or of deductions made from their wages which 
are not justified by their terms of the contract or non-observance of regulation. 

(e) The contractor shall be primarily liable for all payments to be made under and for the 
observance of the regulations aforesaid without prejudice to his right to claim indemnity 
from his sub contractor. 

(f) The regulations aforesaid shall be deemed to be part of this contract and any breach 
thereof shall be deemed to be a breach of this contract. 

(g) The contractor shall obtain a valid license under the Contractor Labour Regulation and 
Abolition Act, 1970 in force and rules made there-under by the competent authority 
from time to time before commencement of work and continue to have valid licenses 
until the completion of the work.  

Any failure to fulfill this requirement shall attract the penal provisions of this 
contract arising out of the resulted non-execution of the work assigned to the 
contractor. 
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 ANNEXURE - E  
(as referred to in Para 10 of DNIT) 

Technical Personnel   

The contractor shall employ the following technical staff during the execution of work. 
 

Number 

Position Minimum 
Qualification 

For work 
(package) 

costing upto 
50 lacs. 

For work 
(package) 

costing  
100.00 
lacs. 

For work 
(package) 

costing above 
100 lacs. 

Graduate 
Engineer 

BE (Civil) - 01 01 

Field 
Engineer 

Diploma (Civil 
Engineering) 

02 02 04 

  

1- The contractor shall have to indicate the names of the key personnel at the time of 

submission of tender. Replacement of key personnels shall ordinarily be not permitted.  

However, the Engineer-in-charge may approve as a special case any proposed 

replacement of these personnel only if their qualifications, abilities and relevant 

experience are in conformity with the requirements indicated above. 

2- If the Engineer-in-charge asks the contractor to remove a person who is a 

member of the contractor's staff or his workforce stating the reasons, the 

contractor shall ensure that the concerned person leaves the site within seven 

days and has no connection with the present work under the contract.  

3- In case the contractor fails to employ the requisite technical staff as aforesaid, 

he shall be liable to pay to the department a sum of Rs. 20,000 (Twenty 

Thousand only) for each month of default in case of any person not deployed 

on the work. 

4- Continuous absence of key personnel of the contractor for more than three 

months on the contract work will entail to rescind the contract.   

5- The contractor shall employ Technical Staff during the execution of work. The 

Technical staff should be available at site whenever required by the Engineer-

in-Charge to take instructions. 

6- The contractor should give the names and details of the Graduate 

Engineer/Diploma Holder Engineer whom he intends to employ or who is 

under his employment on the work at the time of commencement of the work. 
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The Contractor should give a certificate that the Engineer/Diploma Holder 

Engineer is exclusively in his employment. 

7- It is not necessary for the contractor's partner in the case of firm/company who is 

himself an Engineer/Sub-Engineer to employ another Engineer/Sub-Engineer for 

the supervision of work. 

8- The retired Assistant Engineer who is holding a Diploma may be treated at par 

with the Graduate Engineer for the aforesaid operation. In case the contractor 

fails to employ the technical staff as aforesaid, he shall be liable to pay the 

penalty. 
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Annexure - F  

( as per para 12 of DNIT ) 

AFFIDAVIT  

 

(1) I…..………………………..…………….S/o 
Shri………..………………………… Proprietor/Partner/Authorized 
Signatory of M/s……………..…………………. 
…………………………………….……….Age about 
………………….…..years Resident of …………………………….…..….. 
solemnly affirm on oath as under:- 

(2) The information, self attested certified copies of the documents supplied with 
the technical qualification, undertaking given and certificates attached by me/us 
with the Tender Documents for the work Construction  of PREE MATRIC GIRLS 
HOSTEL AT District SATNA (M.P.) --------------- XXX. ----------------- against the 
Notice Inviting Tender No………..  Dated …………. issued by the 
EXECUTIVE  Engineer, Rural Engineering Service satna Madhya Pradesh are 
true, correct and genuine in all respects. 

(3) That none of my near relatives, as defined in the Notice Inviting Tender are in 
employment of the Rural Engineering Service. 

(4) That any information, even after award of contract or subsequently, is found to 
be incorrect, the Department may forfeit my/our Earnest Money Deposit and 
other deposits and debar me/us for this tender and future tenders and my/our 
name removed from the approved list of contractors in any branch of the 
Department. 

(5) That the electrification work will be executed from the electrical contractor, 
who is having the valid registration / License issued by Energy Department and 
Madhya Pradesh Anugyapan Mandal ( Electrical) Bhopal.  

  

 Place :- ……………       Deponent  

Date :-   ................... 

Verification  

  I.....................……………........., S/o Shri ...……..………................... 
verified on oath that all the contents of this affidavit from 1 to 4 are true and correct as 
per my best knowledge and best memory. I have neither expressed anything incorrect 
nor have suppressed any truth or any material fact.  

 

Place :- ...............                        Deponent  

      Date :-     ............... 

 FINANCIAL TENDER AND CONDITIONS OF CONTRACT FOR WOR K 

General Rules and Directions for the Guidance of Contractor  
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And  

Financial Tender for Work 

 

 

Rule 1- Detailed Notice Inviting Tenders (N.I.T) signed by the authority inviting the 

tenders shall be pasted in public places. 

N.I.T. will state the work to be carried out as well as the date for submitting 

tenders and opening of technical qualifications and the time allowed for carrying 

out the work, also the amount of earnest money to be deposited with the tender 

and the percentage of security deposit, if any, to be deducted from bills. Copies 

of the specifications,  designs and drawings and schedule of items and rates of 

the various description of work, and any other documents required in connection 

with the work signed for the purpose of identification by the authority competent 

to approve the tender, shall also be open for inspection by the contractor at the 

office of the authority selling the tender forms during office hours. 

  Further that the schedule of items along with the rates payable shall be 

attached to the tender document and in the event of variation in rates given in 

such schedule of items, the rates given in the Schedule Of Rates (SOR) issued by 

the Chief Engineer Rural Engineering Service in force from 12.04.2010 for civil 

works including water supply & sanitaroy fittings and for internal electrificaion 

the SOR issued by MPPWD effective from 01-04-2008 and amended upto the 

date of issue of notice inviting tenders shall prevail.  

Rule 2- In the event of the tender being submitted by a firm, it must be signed 

separately by each member thereof. In the event of the absence of any partner, it 

must be singed on his behalf by a person holding a power of attorney authorizing 

him to do so. Such power of attorney should be produced with the tender and it 

must disclose that the firm is duly registered under the Indian Partnership Act 

   
 

Rule 3- Any person, who submits a tender, shall fill up above/below or at par the 

S.O.R. specified in Rule 1, at which he is willing to undertake the work. 

Only one rate of percentage above or below the S.O.R. on all the scheduled 
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items shall be filled in. Tenders which propose any alteration in the work 

specified in the said N.I.T. or in the time allowed for carrying out the work, 

or which contain any other conditions of any sort, will be liable to rejection. 

No tender shall include more than one work, but contractors, who wish to 

tender for two or more works shall submit a separate tender for each work. 

Tenders shall have the name and number of the work to which they refer, 

written outside the envelope.  

Rule 4- The authority receiving the tenders or his duly authorized representative, 

will open tenders in the presence of intending contractors who may be 

present at the time, and will enter the amount of the several tenders in a 

comparative statement in a suitable form. The tenderers who are 

disqualified in Technical Qualification, their Earnest Money Deposit 

(EMD) shall be given back immediately and the tenderers who are 

Technically Qualified, their Earnest Money Deposit (EMD) shall be 

returned on rejection of tender by the competent authority.   

Rule 5- The Officer competent to dispose of the tenders shall have right of rejecting 

all    or any of the tenders without assigning any reason.  

Rule 6- The receipt of a clerk for any money paid by the contractor will not be 

considered as any acknowledgement of payment to the authority selling the 

tender form and the contractor shall be responsible for seeing that he 

procures a receipt signed by that authority or any other person duly 

authorized by him. 
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Financial Tender for Work  

 

Rule- 7- I/We hereby tender for the execution, for the Governor of Madhya 

Pradesh of the work specified in the under written memorandum within the 

time specified in such memorandum at (in 

figures)…………………………………………………… 

(in 

words)……………………………………………………………………..percen

t above/below or at par the rates entered in the schedule mentioned in 

accordance in all respects with the specifications, designs, drawings and 

instructions in writing referred to in Rule – 1 thereof and in clause 12 of the 

annexed conditions, and with such material as are provided for, by, and in all 

other respects in accordance with such conditions as far as applicable.  

Memorandum 

  

(a) Name of work :- Construction   of Construction  of PREE MATRIC GIRLS 

HOSTEL in District SATNA (M.P.)  Cost of work put to tender (Probable 

Amount of Contract)..……………………. 

(b) Earnest Money Deposit : Rs. 

…………………………………………………… 

(c) Security Deposit: 10 percent (including earnest money deposit) 

………………. 

………………………………………………………………………………

…...                     

(d) Percentage to be deducted  from the bills : 10 percent 

………………………… ……………………………………………….. 

………………………………..    

(e) Time allowed for the work : 12 (Twelve) months including rainy season.  
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Rule 8 - Should this tender be accepted, I/We hereby agree to abide by and fulfill 

all the terms and provisions of the said conditions of the contract annexed 

hereto as far as applicable, or in default, thereof to forfeit and pay to the 

Governor of Madhya Pradesh or his successors in office the sums of money 

mentioned in the said condition. A separate sealed cover duly superscribed 

containing the sum of Rs…………….as earnest money deposit the full value of 

which is to be absolutely forfeited to the said Governor or his successors in 

office without prejudice to any other rights or remedies of the said Governor or 

his successors in office, should I/We fail to commence the works specified in 

the above memorandum or should I/We not deposit the full amount of security 

deposit specified in the above memorandum, in accordance with clause 1 of the 

said conditions of the contract, otherwise the said sum of Rs…………… shall 

be retained by Governor on account of such security deposit specified in clause 

1 of the said conditions of the contract.  

Signature of witness to     Signature of the contractor  

Contractor’s signature     before submission of tender. 

Dated the………day of      Dated the …………..day of 

………………20……….… 

Address and Occupation of 

witness……………………………………………………….... 

…………………………………………………………………………………………

…………………………………………………………………………………………

………… 

_____________________________________________________________________

___ 

Rule 9 - The above tender @ …………….. percent above/ below or at par the SOR is 

hereby accepted by me on behalf of the Governor of  Madhya Pradesh. 

Dated the……………….day of ………..………….20…………… 
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Signature and Designation of  

Officer accepting the tender   

 
DEFINITION OF TERMS USED IN CONTRACT 

 

1. “Contract” means Notice Inviting Tenders (NIT) and other documents 

submitted by the tenderer and the acceptance thereof including the contract 

agreement executed between the Executive Engineer on behalf of the Governor 

of Madhya Pradesh and the Contractor.  

2. “Probable Amount of Contract” (PAC)  means the cost of work  at the 

Schedule of Rates on which tenders invited. 

3. “Contract Price”  means the cost of work on which the contractor agreed to 

complete the work. The contract price is the total of the amount of tendered 

percentage and probable amount of contract. 

4. “Contractor ” shall mean the individual or firm or company whether 

incorporated or not undertaking the works and shall include the legal / personal 

representatives of such individual of the persons composing such firm or 

company, or the successors of such individual or firm or company and the 

permitted assignees of such individual or firm or company. 

5. In the Contract the following expressions shall unless otherwise required by the 

 context have the meanings, hereby respectively assigned to them :- 

(a) The expression “works”  or “work”  shall, unless thereby mean something, 

either in the subject or context, repugnant to such construction, be construed 

and taken to mean the works or by virtue of the contract construed to be 

executed whether temporary or permanent, and whether original, altered, 

substituted or additional. 

(b) “Site”  mean the land and/or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street which may be 

allotted or used for the purpose of carrying out the contract. Presently, the site 
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means the old rural cart tracks which were used by the villagers to travel 

traditionally. 

6. “Governor”  means the Governor of Madhya Pradesh and his successors in 

office.   

7. “Government”  means the Government of Madhya Pradesh. 

8. "Department"  means Rural Engineering Service under the control of Panchayat 

and Rural Development Department of Madhya Pradesh Government. 

9.  “Chief Engineer"  means the Chief Engineer Rural Engineering Service, 

Panchayat and Rural Development Department of Madhya Pradesh Government. 

10 “Superintending Engineer” means of the Superintending Engineer  of the circle in 

Rural Engineering Service Panchayat and Rural Development Department of 

Madhya Pradesh Government. 

11. "Executive Engineer" means the Executive Engineer of Rural Engineering 

Service Division who is authorized to sign the contract on behalf of the Governor 

of Madhya Pradesh and to exercise all the powers.    

13. "Engineer-in-Charge" means the Executive Engineer, Rural Engineering 

Service (RES) in the District authorized by the Government of Madhya Pradesh, 

Panchayat and Rural Development Department, for the execution of 

.................................... 

15. PACAKAGE, MEANS A GROUP OF ............................................... 

16. “Technical Specifications” mean the technical specifications for construction of 

BHAWAN and relevent codes issued by the authority in the matter.  

Note- "Words" importing the singular number include plural number and vice-versa. 
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Conditions of Contract  

Security Deposit 

 Clause 1 . - The person whose tender may be accepted (hereinafter called the 

contractor, which expression shall unless excluded by or repugnant to the context, 

include his heirs, executers, administrators, representatives and assigns) shall permit 

Government at the time of making any payment to him for the value of work done 

under the contract to deduct the security deposit as under :-  

 The security deposit to be taken for the due performance of the contract under 

the terms and conditions printed on the tender form will be the earnest money plus 

deduction of  10 percent from the payment made in the running bills, till together 

amount to 10 percent of the cost of work put to tender or 10 percent of the cost of the 

works executed when the same exceeds the cost of work put to tender.  
 

 Compensation for Delay 

Clause 2. - The time allowed for carrying out the work, as entered in the 

tender form, shall be strictly observed by the contractor and shall be deemed to be the 

essence of the contract and shall be reckoned from the fifteenth day after the date on 

which the order to commence the work is issued to the contractor.  

 For works, for which the completion period is beyond six months.- The 

period will be reckoned from the thirtieth day after the date on which the order to 

commence the work is issued to the contractor. The work shall throughout the 

stipulated period of contract be proceeded with all due diligence, keeping in view that 

time is the essence of the contract. The contractor shall be bound in all cases, in which 

the time allowed for any work exceeds one month, to complete 1/8th of the whole 

work before 1/4th of the whole time allowed under the contract has elapsed, 3/8th of 

the work before 1/2 of such time has elapsed and 3/4th of the work before 3/4th of 

such time has elapsed. In the event of failing to comply with the above conditions, the 

Executive Engineer shall levy on the contractor, as compensation an amount equal to - 

(1) 1/2 percent of the value of work per week in respect of work costing up to      

Rs. 2,00,000/-. 
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(2) 3/8 percent of the value of work per week in respect of work costing above    

Rs. 2,00,000/- and up to 5,00,000/-. 

(3) 1/4 percent of the value of work of work per week in respect of work 

costing above Rs. 5,00,000/- and up to Rs. 10,00,000/-.  

(4) 1/8 percent of the value of work per week in respect of work costing above    

Rs. 10,00,000/- and up to Rs. 25,00,000/-.  

(5) 1/16 percent of the value of work per week in respect of work costing              

Rs. 25,00,000/- and above. 

The total amount of compensation under the provision of the clause shall be 

limited to 6 percent of the value of work.  

The decision of the Superintending Engineer shall be final.  

The delay in departmental assistance ingrained in the contract will be taken duly 

into account while recovering any compensation for the delay in the scales prescribed 

above. Where the Engineer-in-Charge decides that the contractor is liable to pay 

compensation for not giving proportionate progress under this clause and the 

compensation is recommended during the intermediate period, such compensation 

shall be kept in deposit and shall be refunded if the contractor subsequently makes up 

the progress for the lost time, within the period of contract including extension 

granted, if any.  
 

Action when the Work is Left Incomplete, Abandoned or Delayed beyond 
the Permitted Limit Allowed by the Engineer-in-Charge 

 

Clause 3.-   In any case in which under any clause or clauses of this contract the 

contractor shall have rendered himself liable to pay compensation amounting to the 

whole of his security deposit (whether paid in one sum or deducted by installments) or 

committed a breach of any of the rules contained in clause-24 or in the case of 

abandonment of the work, except due to permanent disability or death of the 

contractor, or any other cause, the Engineer-in-Charge on behalf of the Governor of 

M.P. shall give a notice before 15 days for work costing up to Rs. 10.00 lacs, before 

30 days for work costing above Rs. 10 lacs, and in the event of the contractor failing 



  53 

to comply with the directions contained in the said notice, shall have power to adopt 

any of the following courses, as he may deem best in the interests of the Government.  

(a) To rescind the contract (of which rescission notice in writing to the 

contractor  under the hand of the Engineer-in-Charge shall be conclusive 

evidence) and in  which case the security deposit of the contractor shall 

stand forfeited and be  absolutely at the disposal of Government.  

(b) To employ labour paid by the Rural Engineering Service and to supply 

material   

 to  carry out the work or any part of the work, debiting the contractor with 

the cost of the labour and the price of the material (of the amount of which 

cost and price certificate of the Engineer-in-Charge shall be final and 

conclusive against the contractor) and crediting him with the value of the 

work done in all respects in the same manner and at the same rates as if it 

had been carried out by the contractor under the terms of his contract or the 

cost of the labour and the price of the material as certified by the Engineer-

in-Charge whichever is less. The certificate of the Engineer-in-Charge as to 

the value of the work done shall be final and conclusive against the 

contractor.  

   The debit amount in excess of credit which shall be certified in writing 

by the Engineer-in-Charge shall be final and conclusive and shall be 

deducted from any money due to him by Government under the contract or 

otherwise or from his security deposit or the proceeds of sale thereof or a 

sufficient part thereof. 

(c) To measure up the work of the contractor and to take such part thereof as 

shall  be unexecuted out of his hands, and to give it to another contractor to 

complete  in which case any expense which may be incurred in excess of 

the sum which  would have been paid to the original contractor, if the whole 

work had been  executed by him (the amount of excess certificate in writing of 

the  Engineer-in-Charge shall be final and conclusive) shall be borne and paid 

by the  original contractor and may be deducted from any money due to him by 
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 Government under the contract or otherwise or from his security deposit or 

the  proceeds of sale thereof or a sufficient part thereof.  

 In the event of any of the above courses being adopted by the Engineer-

in-Charge the contactor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchased or procured any 

material or entered into any engagement or made any advance on account 

of, or with a view to the execution of the work or the performance of the 

contract. And in case the contract is rescinded under the aforesaid 

provisions, the contractor shall not be entitled to recover or be paid any sum 

for any work therefor or actually performed under this contract, unless and 

until the Engineer-in-Charge has certified in writing the performance of 

such work and the value payable in respect thereof, and he shall only be 

entitled to be paid the value so certified.  

  Whenever action is taken under clause 3(a) the contractor’s bill shall be 

 finalized within three months from the date of rescission. 

Power to Take Possession of or Require Removal of Material, Tools and 

Plants or Sale of Contractor’s Plants etc. 

Clause 4.- In any case in which any of the powers conferred upon the 

Engineer-in-Charge by clause-3 hereof, shall have become exercisable and the same 

shall not be exercised, the non-exercise thereof shall not constitute a waiver of any of 

the conditions hereof and such powers shall notwithstanding be exercisable in the 

event of any future case of default by the contractor for which by any clause or clauses 

hereof he is declared liable to pay compensation amounting to the whole of his 

security deposit, and the liability of the contractor for the past and future 

compensation shall remain unaffected. In the event of the Engineer-in-Charge putting 

in force either of the power (a), (b) or (c) vested in him under the preceding clause he 

may, if he so desires, take possession of all or any tools, plant, material, and store in or 

upon the works, or the site thereof or belonging to the contactor or procured by him 

and intended to be used for the execution of the work or any part thereof, paying or 

allowing for the same in account at the contract rates or in case of these not being 

applicable, at current market rate, to be certified by the Engineer-in-Charge whose 
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certificate thereof shall be final, otherwise the Engineer-in-Charge may by notice in 

writing to the contractor or his clerk of the works, foreman or other authorized agent 

required him to remove such tools, plant, material, or store from the premises (within 

the time to be specified in such notice) and in the event of the contractor failing to 

comply with any such requisition, the Engineer-in-Charge may remove them at the 

contractor’s expense or sell them by auction or private sale on account of the 

contractor and at his risk in all respects and the certificate of the Engineer-in-Charge 

as to the expense of any such removal, and the amount of the proceeds and expense of 

any such sale shall be final and conclusive against the contractor.  

Extension of Time 

Clause 5. - If the contractor shall desire an extension of time for completion 

of the work on the grounds of his having been unavoidably hindered in its execution 

or any other ground he shall apply in writing to the Engineer-in-Charge within 30 days 

of the date of hindrance on account of which he desires such extension as aforesaid 

and the Engineer-in-Charge with whom he has signed the agreement shall if in his 

opinion, (which shall be final) reasonable grounds are shown therefor may authorize 

such extension for a period not exceeding 3 months. Any further extension shall be 

subject to previous sanction of the Superintending Engineer (grounds to be shown 

therefor), provided always where the Engineer-in-Charge has recommended the grant 

of the extension/permitted the contractor to carry out the work reserving the right of 

the department to impose the liquidated damages (as provided for under the 

agreement) the running bills shall continue to be paid to him.  

Provided further, if any extension applied for is proposed to be refused, the 

competent authority shall give the contractor an opportunity to be heard before taking 

final decision. On account of extension of time no escalation shall be payable to the 

contractor.  

Final Certificate 

Clause 6.- On completion of the work, the contractor shall be furnished with a 

certificate by the Engineer-in-Charge of such completion in the form appended at the end, 

but no such certificate shall be given, nor shall the work be considered to be complete until 
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the contractor shall have removed from the premises on which the works shall be executed, 

all scaffolding, surplus material and rubbish, and cleaned off the dirt from all wood-work, 

doors, windows, walls, floors, or other parts of any Bhawan in, upon or about which the 

work is to be executed, or of which he may have had possession for the purpose of the 

execution thereof, nor until the work shall have been measured by Engineer-in-Charge 

whose measurements shall be binding and conclusive against the contractor. If the 

contractor shall fail to comply with the requirements of this clause as to removal of 

scaffolding, surplus material and rubbish and cleaning of dirt on or before the date fixed for 

the completion of the work, the Engineer- in-Charge may, at the expense of the contractor 

remove such scaffolding, surplus material and rubbish, and dispose of the same as he thinks 

fit and clean off such dirt as aforesaid, and the contractor shall forthwith pay the amount of 

all expenses so incurred, and shall have no claim in respect of any such scaffolding or 

surplus material as aforesaid, except for any sum actually realized by the sale thereof.  

Payments on Intermediate Certificate to be Regarded as Advance 
 

Clause 7.- The intermediate payments during the course of execution of work if 

considered desirable in the interest of work, the contractor may be paid at the discretion 

of the Engineer In-Charge. But in the case of work estimated to cost more than rupees 

one thousand, the contractor shall on submitting the bill thereof be entitled to receive a 

monthly payment proportionate to the part thereof then approved and passed by the 

Engineer-in-Charge, whose certificate of such approval and passing of the sum so 

payable shall be final and conclusive against the contractor. But all such intermediate 

payments shall be regarded as payments by way of advance against the final payment 

for work actually done and completed, and shall not preclude the requiring of bad, 

unsound, and imperfect or unskillful work to be removed and taken away and 

reconstructed, or erected, or be considered as an admission of the due performance of 

the contract, or any such part thereof, in any respect, or the accruing of any claim, nor 

shall it conclude, determine, or affect in any way the powers of the Engineer-in-Charge 

under these conditions or any of them as to the final settlement and adjustment of the 

accounts or otherwise, or in any other way vary or affect the contract. The final bill shall 

be submitted by the contactor within one month of the date fixed for completion of the 

work, otherwise the Engineer-in-Charge’s certificate of the measurements and of the 
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total amount payable for the work accordingly shall be final and binding on all the 

parties.  

 

 

Bills to be Submitted Monthly 

Clause 8.- A bill shall be submitted by the contractor each month on or 

before the date fixed by the Engineer-in-Charge for all works executed in the previous 

month, and the Engineer-in-Charge shall take or cause to be taken the requisite 

measurement for the purpose of having the same verified and the claim as for as 

admissible, adjusted, if possible, before expiry of ten days from the presentation of the 

bill. If the contractor does not submit the bill within the time fixed as aforesaid, the 

Engineer-in-Charge may depute a subordinate to measure up the said work in the 

presence of the contractor, whose countersignature to the measurements will be 

sufficient warrant; and the Engineer-in-Charge may prepare a bill from such 

measurements which shall be binding on the contractor in all respects. 

Bills to be on Printed Form 

Clause 9.- The contractor shall submit all bills on printed form to be 

obtained on application at the office of the Engineer-in-Charge, and the charges in the 

bills shall always be entered at the rates specified in the tender or in the case of any 

extra work ordered in pursuance of these conditions, and not mentioned or provided 

for in the tender at the rates hereinafter provided for such work.  

The deduction or addition as the case may be of the percentage will be 

calculated on the amount of the bill for the work done after deducting the cost of 

material, if any, supplied departmentally at the rates specified in the agreement. 
 

Receipts to be Signed by Partners or Persons having Authority to do 

so 

Clause 10.- Receipts for payments made on account of work when executed 

by a firm must also be signed by the several partners, except where the contractors are 

described in their tender as a firm, in which case the receipt must be signed in the 
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name of the firm by any one of the partners, or by some other person having authority 

to give effectual receipt for the firm.  
 

Advances to Contractor 

Clause 11-  Advances :- 

11.1 The Engineer-in-Charge may grant mobilization advance to the contractor 

against an unconditional bank guarantee of a Nationalised Scheduled 

Commercial Bank in the format given in Annexure - G and acceptable to the 

Engineer-in-Charge for the amount equal to the advance:  

  Mobilization advance -  Upto 5 percent of the contract price excluding the 

contract price, if any, for routine maintenance. 

  The aforesaid bank guarantee shall remain effective until the amount of 

advance has been fully repaid, but the amount of the guarantee may be 

progressively reduced by the amount repaid by the contractor. Interest will not 

be charged on the amount of advance. 

11.2  The advance shall be recovered in 9 installments from the running payments 

and entire amount of advance shall be recovered one month before the 

stipulated date of completion whichever is earlier.    
 

Work to be Executed in Accordance With Specifications, Drawings, Orders 

etc. 

Clause 12.- The contractor shall execute the whole and every part of the work in the 

most substantial and workman like manner, and both as regards material and 

otherwise in every respect in strict accordance with the specifications. The contractor 

shall also conform exactly fully and faithfully to the designs, drawings and 

instructions in writing relating to the work signed by the Executive Engineer and 

lodged in his office and to which the contractor shall be entitled to have access in such 

office or on the site of the work for the purpose of inspection during office hours and 

the contractor shall, if he so requires, be entitled at his own expense to take or cause to 

be made copies of the specifications, and of all such designs, drawings and 

instructions as aforesaid.  
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Additions, Alterations in Specifications and Designs 

Clause 13.- The Engineer-in-Charge shall have power to make any alteration 

in, omissions, or additions to, or substitutions for, the original specifications, 

drawings, designs and instructions, that may appear to him to be necessary or 

advisable during the progress of the work, and the contractor shall be bound to carry 

out the work in accordance with any instruction which may be given to him in writing 

signed by the Engineer-in-Charge and such alterations, omissions, additions or 

substitutions shall not invalidate the contract and any altered, additional or substituted 

work which the contractor may be directed to do in the manner above specified as part 

of the work shall be carried out by the contractor on the same conditions in all respects 

on which he agreed to do the main work and at the same rates as are specified in the 

tender for the main work, provided the total value of such increased or altered or 

substituted work does not exceed 25% of the amount of contract put to tender, 

inclusive of contractor’s percentage. If such value exceeds 25% it shall be open to the 

contractor either to determine the contract or apply for extension.  

 

 
 

Extension of Time in Consequence of Alterations 

 The time for the completion of 

the work shall be extended in the proportion that the altered, additional or substituted 

work bear to the original contractor’s work and certificate of the Engineer-in-Charge 

shall be conclusive as to such proportion.  
 

Rates for Works Not in Schedule Of Rates of Rural Engineering Service. 

And if the altered, additional or substituted work includes any class of work, 

for which no rate is specified in this contract, then such classes of work shall be 

carried out at the rates entered in the applicable Schedule Of Rates which was in force 

on the date of tender provided that when the tender for the original work is a 

percentage below/above the Schedule Of Rates, the altered, additional or substituted 

work required as aforesaid shall be chargeable at the said Schedule Of Rates 

minus/plus the same percentage deduction, addition and if such class of work is not 
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entered in the SOR and arrange to carry it out in such manner as may be considered 

advisable and if the contractor shall commence work or incur any expenditures in 

regard thereto before the rates shall have been determined as lastly herein before 

mentioned, then and in such case, he shall only be entitled to be paid in respect of the 

work carried out and expenditure incurred by him prior to the date of the 

determination of the rates as aforesaid according to such rate or rates as shall be fixed 

by the Engineer-in-Charge. In the event of a dispute the decision of the 

Superintending Engineer shall be final.  

 If during the course of execution, where it is found necessary that certain 

item/items of work not provided for in the SOR required to be carried out then the 

Engineer-in-Charge shall identify such item/items including approximate quantity of 

such item/items  and ask the contractor to submit his rates in writing supported by the 

requisite data within a period of seven days. The Engineer-in-Charge shall obtain 

approval /modifications of the proposed rate from the competent authority and 

communicate the same within a period of four weeks to the contractor. In case the 

contractor agrees to the above rates as fixed by the competent authority then they shall 

be form part of supplementary schedule of the contract agreement. If the contractor 

does not agree to the rates of the competent authority then it shall be open for the 

Engineer-in-Charge to get the work executed through any other agency. The 

contractor will not, however, be entitled to any compensation due to delay or 

hindrance or loss of profit accruing on account of this extra work if executed by 

alternative agency.  

 If the contractor commences 

non-scheduled work or incur expenditure in regard thereto before the rates have been 

determined by the competent authority, then he shall be entitled for payment for the 

work done as may be finally decided by the competent authority. In the event of 

dispute, the decision of the Superintending Engineer, Rural Engineering Service shall 

be final.   
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No claim to Any Payment or Compensation for Alteration in or Restriction 

of Work  

Clause 14.- If at any time after the execution of the contract documents, the  

Engineer-in-Charge shall, for any reason whatsoever require the whole or any part of 

the work as specified in the tender to be stopped for any period or shall not require the 

whole or part of the work to be carried out at all or to be carried out by the contractor, 

he shall give notice in writing of the fact to the contractor who shall there upon 

suspend or stop the work totally or partially, as the case may be.  

 In any such case, except as provided hereunder, the contractor shall have no 

claim to any payment or compensation whatsoever on account of any profit or 

advantage which he might have derived from the execution of the work in full, but 

which he did not so derive in consequence of the full amount of the work not having 

been carried out, or on account of any loss that he may be put to on account of 

material purchased or agreed to be purchased, or for unemployment of labour 

recruited by him. He shall not also have any claim for compensation by reason of any 

alteration having been made in the original specifications, drawings, designs and 

instructions, which may involve any curtailment of the work as originally 

contemplated. Where, however, material have already been purchased or agreed to be 

purchased by the contractor, he shall be paid for such material at the rates determined 

by the Engineer-in-Charge, provided they are not in excess of requirements and are of 

approved quality and/or shall be compensated for the loss, if any, that he may be put 

to, in respect of material agreed to be purchased by him, the amount of such 

compensation to be determined by the Engineer-in-Charge whose decision shall be 

final. If the contractor suffers any loss on account of his having to pay labour charges 

during the period during which the stoppage of work has been ordered under this 

clause, the contractor shall, on application be entitled to such compensation on 

account of labour charges as the Engineer-in-charge, whose decision shall be final, 

may consider reasonable. Provided that the contractor shall not be entitled to any 

compensation on account of labour charges, if, in the opinion of the Engineer-in-

charge, the labour could have been employed by the contractor else where for the 
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whole or part of the period, during which the stoppage of the work has been ordered 

as aforesaid.  

 If the total duration of suspension of the work is more than six months, then 

this suspension of the work will be considered as permanent stoppage of the work, and 

the contractor can determine the contract, if he so desires.  

Time Limit for Unforeseen Claims 

 Clause 15.- Under no circumstances whatever shall be, the contractor be 

entitled to any compensation from Government on any account unless the contractor 

shall have submitted a claim in writing to the Engineer-in-Charge, within one month 

of the cause of such claim occurring.  

Action and Compensation Payable in Case of Bad Work 

 Clause 16.- If at any time before the security deposit is refunded to the 

contractor, it shall appear to the Engineer-in-Charge or his sub-ordinate in charge of 

the work and to the Quality Control and Supervision Consultants that any work has 

been executed with unsound, imperfect of unskillful workmanship or with material of 

inferior quality, or that any material or articles provided by him for the execution of 

the work are unsound, or of a quality inferior to that contracted for, or are otherwise 

not in accordance with the contract, it shall be lawful for the Engineer-in-Charge, to 

intimate this fact in writing to the contractor and then notwithstanding the fact that the 

work, material or articles complained of may have been inadvertently passed, certified 

and paid for, the contractor shall be bound forthwith to rectify, or remove and 

reconstruct the work so specified in whole or in part, as the case may require, or if so 

required, shall remove the material or articles so specified and provide other proper 

and suitable material or articles at his own  proper charge and cost ; and in the event of 

his failing to do so within a period to be specified by the Engineer-in-Charge, in the 

written intimation aforesaid, the contractor shall be liable to pay compensation at the 

rate of one percent of the amount of contract put to tender every day not exceeding ten 

days, during which the failure so continues, and in the case of any such failure the 

Engineer-in-Charge, may rectify or remove and, re-execute the work or remove and 

replace the material or articles complained of, as the case may be, at the risk and 
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expense in all respects of the contractor. Should the Engineer-in-Charge, consider that 

any such inferior work or material as described above may be accepted or made use 

of, it shall be within his discretion to accept the same at such reduced rates, as he may 

fix therefor.  

Work to be Open for Inspection-Contractor or Responsible Agent to be 

Present  

Clause 17.- All work under or in course of execution or executed in 

pursuance of the contract shall at all time be open to the inspection and supervision of 

the Engineer-in-Charge and his subordinates and the contractor shall at all times 

during the usual working hours, and at all other times at which reasonable notice of 

the intention of the Engineer-in-Charge or his sub-ordinate to visit the work shall have 

been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing present for that 

purpose. Orders given to the contractor’s agent shall be considered to have the same 

force as if they had been given to the contractor himself.  

 

Notice to be Given Before Work is Covered up 

Clause 18.- The contractor shall give not less than five days notice in writing 

to the Engineer-in-Charge or his subordinate in charge of the work before covering up 

or otherwise placing beyond the reach of measurement any work in order that the 

same may be measured, and correct dimensions thereof be taken before the same is so 

covered up or placed beyond the reach of measurement, any work without the consent 

in writing of the Engineer-in-Charge or his sub-ordinate in-charge of the work and if 

any work shall be covered up or placed beyond the reach of measurement without 

such notice having been given or consent obtained, the same shall be uncovered at the 

contractor’s expenses, or in default thereof, no payment or allowance shall be made 

for such work or the material with which the same was executed.  

 

Contractor Liable for Damage Done and for Imperfections for Twenty 

Four Months After Certificate.  
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Clause 19.- If the contractor or his work people or servants shall break, 

deface, injure or destroy any part of Bhawan in which they may be working or any 

Bhawan,  bridges and culverts, fences, enclosures, water pipes, cables, drains, electric 

or telephone posts or wires, trees, grass or grass land or cultivated ground contiguous 

to the premises on which the work or any part of it is being executed, or if any damage 

happen to the work, while in progress, from any cause whatever, or any imperfections 

become apparent in it within twenty four months, after a certificate final or otherwise 

or its completion shall have been given by the Engineer-in-Charge as aforesaid, the 

contractor shall make good the same at his own expense or in default, the Engineer-in-

Charge may cause the same to be made good by other workmen, and deduct the 

expense of which certificate of the  Engineer-in-Charge shall be final  from any sums 

that may be then or at any time thereafter, may become due to the contactor or from 

his security deposit, or the proceeds of sale thereof, or of a sufficient portion thereof.  

Security deposit to the extent of 50% shall be refunded to the contractor after 

payment of the final bill and the balance 50% after rectification of defects, if any, 

noticed during the Defect Liability Period and issue of “No Defect Liability 

Certificate” in the form appended at the end by the Engineer-in-Charge within period 

of 2 years and 45 days from the actual date of the completion of work. 

Contractor to Supply Plant, Ladders, Scaffolding etc. 

 Clause 20.- The contractor shall supply at his own cost material (except such 

special material, if any, as may in accordance with the contract be supplied from the 

Engineer-in-charge’s stores), plant, tools, appliances, implements, ladders, cordage, 

tackle, scaffolding and temporary works, requisite for the proper execution of the 

work, whether original, altered or substituted, and whether included in the 

specifications or other documents forming part of the contract referred to in these 

conditions or not, or which may be necessary for the purpose of satisfying or 

complying with the requirements of the Engineer-in-Charge as to any matter as to 

which under these conditions he is entitled to be satisfied, or which he is entitled to 

require together with carriage therefor to and from the work. The contractor shall also 

supply without charge requisite number of persons with the means and material 
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necessary for the purpose of setting out works, and counting, weighing and assisting 

in the measurement or examination at any time and form time to time of the work, or 

material. Failing his doing so, the same may be provided by the Engineer-in-Charge at 

the expense of the contractor and the expenses may be deducted from any money due 

to the contractor under the contract, or from his security deposit or the proceeds of 

sale thereof, or of a sufficient portion thereof.  

 Contractor is liable for damages arising from non provision of lights, fencing 

etc. The contractor shall also provide at on his own cost except when the contract 

specifically provides other wise and except for payments due under this clause all 

necessary fencing and lights required to protect the public from accident and shall be 

bound to bear the expenses of defence of every suit, action or other proceedings at law 

that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damage and costs which may be awarded in any such suit, 

action or proceedings to any such person or which may with the consent of the 

contractor be paid to compromise any claim by any such person.  

Compensation under Section 12 Sub-section (1) of the Workman’s 

compensation Act, 1923 

 Clause 21.- In every case in which by virtue of the provisions of section 12, 

sub-section (1) of the Workman’s Compensation Act, 1923, Government is obliged to 

pay compensation to a workman employed by the contractor in execution of the work,  

Government will recover from the contractor the amount of compensation so paid and 

without prejudice to the rights of Government under section (1) sub-section (2) of the 

said Act, Government shall be at liberty to recover the amount or any part thereof by 

deducting it from the security deposit or from any sum due by Government to the 

contractor whether under this contract or otherwise Government may not be bound to 

contest any claim made against them under section-12, sub section (1) of the said Act 

except on the written request of the contractor and upon his giving to Government full 

security for all cases for which Government might become liable in consequence 

contesting such claim.  

Labour  
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 Clause 22.- The contractor should get himself registered under-Contract-

Labour Regulations and Abolition Act, 1970 including its amendments after getting a 

certificate from the principal employer, who will be the Engineer-in-Charge.  

 Clause 23.- No labour below the age of 14 years shall be employed on the 

work.  

 

Fair Wage 

 Clause 24.-   

The contractor shall pay not less than fair wage to labour engaged by him on 

the work.  

“Fair wage”, means wage whether for time or piece work notified at the time of 

inviting tenders for the work and where such wages have not been so notified, the 

wages prescribed by the Works Department for the division in which the work is 

done.  
  

 

Subletting  

Clause 25.- Subletting of the components of the work under this contract 

aggregating upto 25% of the contract price may be permitted with the approval of the 

Superintending Engineer. 

25.1 The contractor, who desires to sublet any component of the work during 

execution of work, shall request in writing duly supported by the information 

and documents as laid down in annexure-B regarding subletting to the 

Engineer-in-charge during the currency of the contract. 

25.2 The Engineer-in-charge should satisfy himself before recommending for 

subletting to the Superintending Engineer whether 

(a) the circumstances warrant such subletting; and 

(b) the sub-contractor possesses the required experience, qualifications and 

equipment necessary to handle the quantum of work proposed for 

subletting. 
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25.3 The Superintending Engineer shall consider the following aspects before 

according approval for subletting: 

i) Subletting is in the interest of the work. 

ii)  Subletting is limited upto 25% of the contract price including the 

amount of subletting already permitted by the tender accepting 

authority. 

iii)  Sub-contractor is capable to execute the components of the work 

proposed to be sublet according to the specifications and to 

complete the same within the stipulated time. 

25.4 Approval of the Superintending Engineer shall not relieve the contractor from 

any obligation or liability under the contract and he shall be responsible for all 

the acts, defaults and neglects of his sub-contractor, his agents or workmen 

fully as if the same were the acts, defaults and neglects of the contractor. 

 

Sums payable by way of compensation to be considered as reasonable 

compensation without reference to actual loss 

Clause 26.- All sums payable by way of compensation under any of these 

conditions shall be considered as reasonable compensation to be applied to the use of 

Government without reference to the actual loss or damage sustained, and whether or 

not any damage shall have been sustained.  

Changes in Constitution of Firm 

Clause 27.- In the case of a tender by partnership firm any change in the 

constitution of the firm shall be, forthwith, notified by the contractor to the Engineer-

in-Charge for his information.  

Work to be done under the Directions of Engineer-in-charge / 

Superintending Engineer/Chief Engineer.  

Clause 28.- All works to be executed under contract shall be executed under 

the directions and subject to the approval in all respect of the Engineer-in-charge and 
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Superintending Engineer of the circle and Chief Engineer of the Rural Engineering  

Service  for the time being who shall be entitled to direct at what point or points and in 

what manner they are to be commenced, and from time to time carried on.  

 

Settlement of Disputes 

29.1- Amicable Settlement 

The Parties shall use their best efforts to settle amicably all disputes 
arising out of or in connection with this Agreement or the interpretation thereof. 

29.2- Dispute Settlement  

Except as otherwise provided in this contract all questions and disputes 
relating to the meaning of the specifications, designs, drawings and instructions herein 
before mentioned and as to thing whatsoever, in any way arising out of or relating to 
the contract, designs, drawings, specifications, estimates, concerning the work, or the 
execution or failure to execute the same, whether arising during the progress of the 
work or after the completion or abandonment thereof shall be referred to the 
Superintending Engineer in writing for his decision, within a period of 30 days of such 
occurrence. Thereupon the Superintending Engineer shall give his written instructions 
and/or decisions within a period of 60 days of such request. This period can be 
extended by mutual consent of the parties.  

Upon receipt of written instructions or decisions, the parties shall 
promptly proceed without delay to comply such instructions or decisions. If the 
Superintending Engineer fails to give his instructions or decision in writing within a 
period of 60 days or mutually agreed time after being requested or if the parties are 
aggrieved against the decision of the Superintending Engineer the parties may within 
30 days prefer an appeal to the Chief Engineer who shall afford an opportunity to the 
parties of being heard and to offer evidence in support of his appeal. The Chief 
Engineer will give his decision within 90 days. 

 

Lump Sums in Estimate 

Clause 30.- When the estimate, on which a tender is made, includes lump 

sum in respect of parts of the work, the contractor shall be entitled to payment in 

respect of the items of work involved or the part of the work in question at the same 

rates as are payable under this contract for such items, or if the part of the work in 

question is not, in the opinion of he Engineer-in-Charge capable of measurement, the 

Engineer-in-Charge may at his discretion pay the lump sum amount entered in the 

estimate, and the certificate in writing of the Engineer-in-Charge shall be final and 
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conclusive against the contractor with regard to any sum or sums payable to him under 

the provisions of this clause.  

 

Action where no specification  

Clause 31.- In the case of any class of work for which there is no such 

specification mentioned in Rule 7 and Clause 12 such work shall be carried out in 

accordance with the specifications approved by Superintending Engineer/ Chief 

Engineer for application to works in the district and in the event of there being no such 

specification then in such case the work shall be carried out in all respects in 

accordance with the instructions and  technical requirements of the Engineer-in-

charge. 

 

Contractor’s Percentage Whether Applied to Net or Gross amounts of Bill 

Clause 32.- The percentage referred to in Rule 7 of the financial tender will 

be deducted from/added to the gross amount of the bill for work done.  

Claim for Quantities Entered in the Tender or Estimate 

Clause 33.- Quantities shown in the tender are approximate and no claim 

shall be entertained for quantities of work executed being either more or less than 

those entered in the tender or estimate.  
 

 

Claims for Compensation for Delay in Starting the Work 

 Clause 34.- No compensation shall be allowed for any delay caused in the 

starting of the work on account of acquisition of land, or, in the case of clearance 

works, on account of any delay in according sanction to estimates and construction of 

embankment upto sub-grade/sub-base. 

Employment of Scarcity Labour 

Clause 35.- If Government declare a state of scarcity or famine to exist in any 

village situated within sixteen kilometers of the work, the contractor, shall employ 

upon such parts of the work, as are suitable for unskilled labour, any person certified 

to him by the Engineer-in-Charge, or by any person to whom the Engineer-in-Charge, 
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may have delegated this duty in writing, to be in need of relief and shall be bound to 

pay to such persons wages not below the minimum which Government may have 

fixed in this behalf. Any dispute which may arise in connection with the 

implementation of this clause shall be decided by the Executive Engineer, whose 

decision shall be final and binding on the contractor.  
 

No Dues of Royalty 

Clause 36 - Royalty charge/Quarry fees- The royalty shall be paid by the 

contractor as per rules. Which will not be refundable to contractor. The contractor 

shall however be paid his final bill for the work only upon production of the "No 

Royalty Charges Outstanding certificate" issued from the Collector/Mining Authority 

of concerned district. However, if so desired, the department will issue certificate of 

the quantity of material consumed on the work, but will not entertain any claim in this 

regard.  

Where the lease of mineral is sanctioned or given through Rural Engineering 

Service then royalty payable will be deducted from running bills as per rates fixed by 

mining department. 
 

 

Technical Examination  

Clause 37 - The Government shall have the right to cause Audit and Technical 

Examination of the work and the final bill of the contractor including all supporting 

vouchers, abstracts, etc, to be made as per payments of the final bill and if as a result of 

such Audit and Technical Examination any sum is found to have been overpaid in 

respect of any work done by the contractor under the contract or any work claimed by 

him to have been done under contract and found not to have been executed, the 

contractor shall be liable to refund the amount of over payment and it shall be lawful for 

the Government to recover the same from the security deposit of the contractor or from 

any dues payable to the contractor from the Government account. If it is found that the 

contractor was paid lesser than what was due to him under the contract in respect of any 

work executed by him under it, the amount of such under payment shall be duly paid by 

Government to the contractor.  
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In the case of any audit examination and recovery consequent on the same the 

contractor shall be given an opportunity to explain his case and the decision of the 

Superintending Engineer shall be final.  

In the case of Technical Audit consequent on which there is a recovery from 

the contractor, no recovery, should be made without orders of the Chief Engineer, 

whose decision shall be final. All action under this clause should be initiated and 

intimated to the contractor within a period of twelve months form the date of 

completion.  
 

Death or Permanent Invalidity of Contractor 

Clause 38.- If the contractor is an individual or a proprietary concern, 

partnership concern, dies during the currency of the contract or becomes permanently 

incapacitated, where the surviving partners are only minors, the contract shall be 

closed without levying any damages/compensation as provided for in clause 3 of the 

contract agreement. 

 However, if the competent authority is satisfied about the competence of the 
survivors, then the competent authority shall enter into a fresh agreement for the 
remaining work strictly on the same terms and conditions, under which the contract was 
awarded. 
 

 

 

Penalty for Breach of Contract 

 Clause 39.- On the breach of any term or condition of this contract by the 

contractor the Engineer-in-Charge shall be entitled to forfeit the security deposit or the 

balance thereof, that may at that time be remaining, and to realize and retain the same 

as damages and compensation for the said breach, but without prejudice to the right of 

the department to recover further sums as damages from any sums due or which may 

become due to the contractor by Government or otherwise howsoever.  
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Notice to the Contractor to Start Work 

 Your contract for the Work 

……………………………………….……………….. has been accepted 

by…………………………………. on behalf of the Governor of Madhya Pradesh on 

the…………….day of ……………….20………..and you are hereby ordered to 

commence the work. 

Engineer-in-Charge 

--------------------------------------------------------------------------------------------------------

----- 

 The notice to the Contractor to start work from the……………..day of 

…………….20………….was issued vide this office memorandum No…………dated 

the …………day of ……………………20………… . 

 Engineer-in-Charge 

-------------------------------------------------------------------------------------------------------- 

Completion Certificate 

 In pursuance of clause 6 of this contract, dated ……………..between the 

contractor M/s ……………………………………and the Governor of Madhya 

Pradesh, it is hereby certified that the said contractor has duly completed the execution 

of the work under taken by him on the………………day 

of……………………..20………. . 

Name of work:  Construction   of ...................................................................  
                                                                                            

 Engineer-in-Charge 
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NO DEFECT LIABILITY CERTIFICATE 

 

 

In pursuance of Clause……….. of contract Dated…………… between the contractor 

M/s………………………………… and the Governor of Madhya Pradesh, the said 

contractor completed under Package No/NAME OF WORK  Construction of 

.........................................................................in district ..................... for the 

following works on the  ………….. day of ………….2011 

S.No. Block NAME OF WORK Name of 
Village 

Remarks 

1     

2     

3     

4     

Total =    

 

It is hereby certified that there were no defects in the works mentioned above as on 

…………….. (TWO years and 45 days after the actual date of completion) and no 

liability is outstanding against the contractor on the said date.     

 

Engineer-in-Charge  
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Annexure – G 

(as referred to in clause 11 of Conditions of Contract)  

Format of Bank Guarantee for Mobilization Advance 
(To be issued by Scheduled Commercial Bank) 

 (To be stamped in accordance with Stamp Act by the issuing bank) 

Reference : _____________       Date: 

____________ 

Dear Sir, 

1. In consideration of the _______________________________________ (hereinafter 

referred as the "Client", which expression shall, unless repugnant to the context or 

meaning thereof include it successors, administrators and assigns) having awarded to 

M/s_______________________ (hereinafter referred to as the “Contractor” which 

expression shall unless repugnant to the context or meaning thereof, include its 

successors, administrators, executors and assigns), and the same having been 

unequivocally accepted by the Contractor resulting in an agreement valued at 

Rs.____________ for ________________ (hereinafter called the scope of work) and the 

Client having agreed to grant mobilization advance to the Contractor for performance of 

the above agreement amounting to Rs. _________________________(in words and 

figures) against Bank Guarantee to be furnished by the Contractor.  

2. We____________________________________(Name of the Bank) having its head 

office at _________________________ hereinafter referred to as the Bank, (which 

expression shall, unless repugnant to the context or meaning thereof, include its 

successors, administrators, executors and assigns) do hereby guarantee and undertake 

to pay the Client immediately on demand any or all money payable by the Contractor the 

extent of Rs._________________________ as aforesaid at any time upto 

______________________ without any demur, reservation, contest, recourse or protest 

and/or without any reference to the Contractor. Any such demand made by the Client on 

the Bank shall be conclusive and binding notwithstanding any difference between the 

Client and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or 

any other Authority. We agree that the Guarantee herein contained shall be irrevocable 

and shall continue to be enforceable till the Client discharges this guarantee. 

3. The Client shall have the fullest liberty without affecting in any way the liability of the 

Bank under this Guarantee from time to time to vary the advance or to extend the time 

for performance of the agreement by the Contractor. The Client shall have the fullest 

liberty without affecting this guarantee to postpone from time to time the exercise of any 
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powers vested in them or of any right which they might have against the Client and to 

exercise the same at any time in any manner and either to enforce or to enforce any 

covenants, contained or implied, in the Agreement between the Client and the 

Contractor any other course or remedy or security available to the Client. The Bank shall 

not be relieved of its obligations under these presents by any exercise by the Client of its 

liberty with reference to the matters aforesaid or any of them or by reason of any other 

act or forbearance or other acts of omission or commission on the part of the Client or 

any other indulgence shown by the Client or by any other matter or thing whatsoever 

which under law would but for this provision have the effect of relieving the Bank. 

4. The Bank also agrees that the Client at its option shall be entitled to enforce this 
guarantee against the Bank as a principal debtor, in the first instance, without 
proceeding against the Contractor and notwithstanding any security or other guarantee 
that the Client may have in relation to the Contractor liabilities. 

5. The Bank hereby also undertakes to have the signature of Branch Manager issuing 
the Bank Guarantee verified from the local branch of the bank in Madhya Pradesh 

6. Notwithstanding anything contained here above our liability under this guarantee is 
limited to Rs.______________________ (in figures) Rs. 
__________________________________ ________________________________ (in 
words) and it shall remain in force upto and including______________________ and 
shall be extended from time to time for such period as may be desired by 
M/s_____________________________ on whose behalf this guarantee has been given. 

Dated this_____________day of__________ 20_______ at_________________  

WITNESS 

____________________      ________________________ 

(Signature)         (Signature) 

_____________________      ________________________ 

(Name)         (Name) 

_______________________    

 ____________________________ 

_______________________    

 ____________________________ 

_______________________    

 ____________________________ 

(Official Address)       Designation (with bank stamp) 
Attorney as per Power of 

Dated_________________      Attorney Number__________ 
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(a) Letter of Acceptance 
Office of the Executive Engineer 

Rural Engineering Service 
Division, ………………...  

No.                                   //TENDER/RES /2011                                  ……….., Dated     /     / 11 
 
To, 
  ……………………………………., 
  …………………………………….., 
  …………………………………….. 

 
 

Sub.-            Tender Acceptance Package No. /NAME OF WORK..............................…………….. 
Ref.-   NIT .................................. dated .................................... 

-0- 
This is to notify you that the Competent Authority of  Department has accepted your financial 
bid dated  ...............  for execution of the Construction   of ........................................................ 
work including maintenance during defect liability period for two years of Package No. 
…………… District ………………, @ ……..% Above/Below S.O.R (In words 
…………………………….……..  above/below SOR of the Panchayat & Rural Development 
issued by the Chief Engineer RES Madhya Pradesh for construction, sanitary fittings & water 
supply works inforce from 12-04-2010 (ammended up to the date of issuance of NIT) and 
Electrification works on the basis of SOR of MPPWD effective from 01-04-2008. 
(ammended up to the date of issuance of NIT) for the Contract price of Rs*. …………. Lacs. 
(In words Rs ……………………………………..  only ) is hereby accepted. 
  You are here by requested to attend this office for execution of agreement 
within fifteen days from the date of issue of this letter. 
 
 
 

(……………………) 
Executive Engineer 

Rural Engineering Service 
Division ………….. 

Endt. No.                             //TENDER/RES /2011                             ………., Dated     /     / 11 
 
 
Copy forward to:  

1. The Chief Engineer, Rural Engineering Service Bhopal Madhya Pradesh. 
2. The Superintending  Engineer, Rural Engineering Service Circle …………. Madhya 

Pradesh. 
 
 

Executive Engineer 
Rural Engineering Service 
     Division SATNA(M.P.)  

* Contract Price = PAC + Above/Below % 
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dk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼edk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼edk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼edk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼e----iziziziz----½½½½    
Øekad  @Øekad  @Øekad  @Øekad  @1020102010201020@@@@fufonkfufonkfufonkfufonk@xzk;kals@@xzk;kals@@xzk;kals@@xzk;kals@2020202011 11 11 11                                         lrulrulrulrukkkk] fnukad ] fnukad ] fnukad ] fnukad  15 15 15 15----04040404----2011201120112011    

    

laf{kIr fufonk vkea=.k lwpuk Øekad 01 dk 2011&12laf{kIr fufonk vkea=.k lwpuk Øekad 01 dk 2011&12laf{kIr fufonk vkea=.k lwpuk Øekad 01 dk 2011&12laf{kIr fufonk vkea=.k lwpuk Øekad 01 dk 2011&12    
[[[[     

         e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ 
ij xzkeh.k ;kf=dh lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxksa@miØeksa @ laLFkkvksa@izkf/kdj.k 
esa lerqY;@l{ke Js.kh esa iathd`r Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj 
lIykbZ dk;Z gsrq xzkeh.k ;kaf=dh lsok dh fn0 12-04-2010 ls izHkko’khy nj vuqlwph ¼fufonk 
foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ,oa fo|qrhdj.k dk;Z gsrq yksd fuekZ.k foHkkx dh 
fnukad  01-04-08 ls ykxw nj vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds 
vk/kkj ij fuEukuqlkj vkeaf=r dh tkrh gS %& 
    

ØØØØ----    dk;Z dk ukedk;Z dk ukedk;Z dk ukedk;Z dk uke    fodkl fodkl fodkl fodkl 
[k.M [k.M [k.M [k.M 

dk ukedk ukedk ukedk uke    

Bsds dh Bsds dh Bsds dh Bsds dh 
vuqekfur vuqekfur vuqekfur vuqekfur 

ykxrykxrykxrykxr yk[k  yk[k  yk[k  yk[k 
esaesaesaesa        

vekur vekur vekur vekur 
jkf'k jkf'k jkf'k jkf'k 
:i;s:i;s:i;s:i;s    

fufonk fufonk fufonk fufonk 
izi= dk izi= dk izi= dk izi= dk 

ewY;ewY;ewY;ewY;    

dk;Z iw.kZ dk;Z iw.kZ dk;Z iw.kZ dk;Z iw.kZ 
djusdjusdjusdjus dh  dh  dh  dh 
vof/k vof/k vof/k vof/k 

o"kkZdky o"kkZdky o"kkZdky o"kkZdky 
lfgrlfgrlfgrlfgr    

Bsdsnkj Bsdsnkj Bsdsnkj Bsdsnkj 
dh Js.khdh Js.khdh Js.khdh Js.kh    

fufonk fufonk fufonk fufonk 
vkea=.k vkea=.k vkea=.k vkea=.k 
dk dzedk dzedk dzedk dze    

1111    2222    3333    4444    5555    6666    7777    8888    9999    
    vuqlwfpr tkfr izh- eSfVd 

dU;k Nk=kokl fuekZ.k e; 
fo|qr ,oa lsUksUVªh QhafMax ¼th 
VkbZi ,oa pkSdhnkj vkokl 
lfgr½ lruk 

lksgkolksgkolksgkolksgko
yyyy    

52525252----17 17 17 17     52]20052]20052]20052]200    10]000@10]000@10]000@10]000@
&&&&    

12 ekg12 ekg12 ekg12 ekg    v 3 ,oa v 3 ,oa v 3 ,oa v 3 ,oa 
ÅijÅijÅijÅij    

f}rh;f}rh;f}rh;f}rh;    
vkea=.kvkea=.kvkea=.kvkea=.k    

    

¼ :¼ :¼ :¼ :----    ckou yk[k l=g gtkj ek=ckou yk[k l=g gtkj ek=ckou yk[k l=g gtkj ek=ckou yk[k l=g gtkj ek= ½ ½ ½ ½    
    

uksV%&uksV%&uksV%&uksV%&    dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 laHkkx lruk ds laHkkx lruk ds laHkkx lruk ds laHkkx lruk ds 
dk;kZy;dk;kZy;dk;kZy;dk;kZy;    esa esa esa esa ns[kh tk ldrh gSA foLr`r fufonk vkea=.k lwpuk ns[kh tk ldrh gSA foLr`r fufonk vkea=.k lwpuk ns[kh tk ldrh gSA foLr`r fufonk vkea=.k lwpuk ns[kh tk ldrh gSA foLr`r fufonk vkea=.k lwpuk csclkbZV csclkbZV csclkbZV csclkbZV 
http://www.mp.satna.nic.in     ij Hkh iznf'kZr gS rFkk fufonk izij Hkh iznf'kZr gS rFkk fufonk izij Hkh iznf'kZr gS rFkk fufonk izij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr i= mijksDr i= mijksDr i= mijksDr 
osclkbZV ls MkmuyksM fd;s tk ldrs gSA  osclkbZV ls MkmuyksM fd;s tk ldrs gSA  osclkbZV ls MkmuyksM fd;s tk ldrs gSA  osclkbZV ls MkmuyksM fd;s tk ldrs gSA      

fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&    
    

llll----
ØØØØ----    

fooj.kfooj.kfooj.kfooj.k    fnukadfnukadfnukadfnukad    le;le;le;le;    LFkkuLFkkuLFkkuLFkku    

1111    2222    3333    4444    5555    
1 fufonk nLrkost@izi= dk foØ; 10-05-11 5-30 cts 'kke 
2 lEiw.kZ fufonk nLrkost@izi= dh izkfIr 11-05-11 3-00 cts vijkUg 
3 izh&chM cSBd 03-05-11 12-00 cts nksigj  
4 rduhdh vkWQj dk [kksyk tkuk 11-05-11 3-30 cts vijkUg 
5 foRrh; vkWQj dk [kksyk tkuk 13-05-11 12-00 cts nksigj 
6 izh&chM cSBd 18-05-11 2-00 cts vijkUg 

dk;Zikyu ;a=h 
xzkeh.k ;kaf=dh lsok 
laHkkx lruk e-iz- 

    
    

    

dk;Zikyu ;a=h    
xzkeh.k ;kaf=dh lsok    
laHkkx lruk e-iz-    
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 izfrfyfi %& izfrfyfi %& izfrfyfi %& izfrfyfi %&    
 

1- fodkl vk;qDr iapk;r ,oa xzkeh.k fodkl foHkkx] foU/;kpy Hkou HkksikyA 
2-  egkys[kkdkj] e/;izns'k Xokfy;j izFke Vh0lh0&4 dh vksj lwpukFkZA 

3- vk;qDr jhok laHkkx jhok e0iz0 dh vksj lwpukFkZA 
4- eq[; vfHk;ark] xzkeh.k ;kaf=dh lsok fodkl vk;qDr dk;kZy; foU/;kpay Hkou 

Hkksiky  
5-  dyssDVj ] ftyk lruk dh vksj lwpukFkZ lEizsf"krA 
6- eq[; dk;Zikyu vf/kdkjh ftyk iapk;r lruk dh vksj lwpukFkZ lEizsf"krA 
7-  v/kh{k.k ;a=h] xzkeh.k ;kaf=dh lsok jhok eaMy jhok e-iz-A 
8-  vuqfoHkkxh; vf/kdkjh xzkeh.k ;kaf=dh lsok lruk@eSgj@vejikVu ftyk 

lrukA 
9-  e0iz0 'kkldh; Bsdsnkj ,lksfl,'ku&32 lqnaj uxj] fiiykuh] ch0,p0bZ0,y0 

HkksikyA 

10-  lwpuk iVy eq[;ky; xzkeh.k ;kaf=dh lsok dk;kZy; ij pLik gsrqA 
 
 
 

dk;Zikyu ;a=h    
xzkeh.k ;kaf=dh lsok    
laHkkx lruk e-iz-    
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dk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼edk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼edk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼edk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼e----iziziziz----½½½½    
    

Øekad  @Øekad  @Øekad  @Øekad  @----------------------------------------------------@@@@fufonkfufonkfufonkfufonk@xzk;kals@@xzk;kals@@xzk;kals@@xzk;kals@2020202011 11 11 11                                         lruklruklruklruk] fnukad ] fnukad ] fnukad ] fnukad     ------------------------------------------------------------------------    
    
    

izfr]izfr]izfr]izfr]    
        la;qDr lapkyd ¼foKkiu½]la;qDr lapkyd ¼foKkiu½]la;qDr lapkyd ¼foKkiu½]la;qDr lapkyd ¼foKkiu½]    
        tu laidZ lapkyuky;]tu laidZ lapkyuky;]tu laidZ lapkyuky;]tu laidZ lapkyuky;]    
        tu laidZ Hkou ck.kxaxk jksM+tu laidZ Hkou ck.kxaxk jksM+tu laidZ Hkou ck.kxaxk jksM+tu laidZ Hkou ck.kxaxk jksM+    
        eeee----iziziziz---- Hkksiky] Hkksiky] Hkksiky] Hkksiky]    
    
fo"k; %&fo"k; %&fo"k; %&fo"k; %&    laf{kIr fufonk vkea=.k lwpuk Øekad 01 dk 2011&12 ds izdk'ku laf{kIr fufonk vkea=.k lwpuk Øekad 01 dk 2011&12 ds izdk'ku laf{kIr fufonk vkea=.k lwpuk Øekad 01 dk 2011&12 ds izdk'ku laf{kIr fufonk vkea=.k lwpuk Øekad 01 dk 2011&12 ds izdk'ku     
    ckor~Ackor~Ackor~Ackor~A    

&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&&    

    

    

    

  fo"k;kUrxZr laf{kIr fufonk lwpuk Øekad 01@2011&12 fnukad 15-04-

2011 10 izfr;ksa esa izdk'ku gsrq layXu izsf"kr gSA d`i;k mDr lwpuk dks ,d jk"Vªh; 

Lrj ds  lekpkj i=] izns'k Lrj ds Hkksiky ls izdkf'kr nks fgUnh nSfud lekpkj i=ksa 

esa ,oa Hkksiky ls izdkf'kr jkstxkj ,oa fuekZ.k ¼lkIrkfgd½ esa fu;ekuqlkj izdkf'kr djkus 

rFkk osolkbV ij viyksM djkus dk d"V djsA  

lgi= & mijksDrkuqlkjAlgi= & mijksDrkuqlkjAlgi= & mijksDrkuqlkjAlgi= & mijksDrkuqlkjA    

    

dk;Zikyu ;a=h    
xzkeh.k ;kaf=dh lsok    
laHkkx lruk e-iz-    

 
 
 
 
 
 
 
 

dk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼edk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼edk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼edk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼e----iziziziz----½½½½    
Øekad  @Øekad  @Øekad  @Øekad  @1020102010201020@@@@fufonkfufonkfufonkfufonk@xz@xz@xz@xzk;kals@k;kals@k;kals@k;kals@2020202011 11 11 11                                         lruklruklruklruk] fnukad ] fnukad ] fnukad ] fnukad  15 15 15 15----4444----2011201120112011    
    

foLr`rfoLr`rfoLr`rfoLr`r fufonk vkea=.k lwpuk Øekad  fufonk vkea=.k lwpuk Øekad  fufonk vkea=.k lwpuk Øekad  fufonk vkea=.k lwpuk Øekad 01 dk 2011&1201 dk 2011&1201 dk 2011&1201 dk 2011&12    
                        e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij 
xzkeh.k ;kf=dh lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxksa@miØeksa @ laLFkkvksxzkeh.k ;kf=dh lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxksa@miØeksa @ laLFkkvksxzkeh.k ;kf=dh lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxksa@miØeksa @ laLFkkvksxzkeh.k ;kf=dh lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxksa@miØeksa @ laLFkkvksa@izkf/kdj.k esa a@izkf/kdj.k esa a@izkf/kdj.k esa a@izkf/kdj.k esa 
lerqY;@l{ke Js.kh esa iathdr̀ Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ lerqY;@l{ke Js.kh esa iathdr̀ Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ lerqY;@l{ke Js.kh esa iathdr̀ Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ lerqY;@l{ke Js.kh esa iathdr̀ Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ 
dk;Z gsrq xzkeh.k ;kaf=dh lsok dh fn0 12dk;Z gsrq xzkeh.k ;kaf=dh lsok dh fn0 12dk;Z gsrq xzkeh.k ;kaf=dh lsok dh fn0 12dk;Z gsrq xzkeh.k ;kaf=dh lsok dh fn0 12----04040404----2010 ls izHkko’khy nj vuqlwph ¼fufonk foKfIr tkjh 2010 ls izHkko’khy nj vuqlwph ¼fufonk foKfIr tkjh 2010 ls izHkko’khy nj vuqlwph ¼fufonk foKfIr tkjh 2010 ls izHkko’khy nj vuqlwph ¼fufonk foKfIr tkjh 
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gksus dh fnukad rd la’kksf/kr½ ,oa fo|qrhdj.k dk;Z gsgksus dh fnukad rd la’kksf/kr½ ,oa fo|qrhdj.k dk;Z gsgksus dh fnukad rd la’kksf/kr½ ,oa fo|qrhdj.k dk;Z gsgksus dh fnukad rd la’kksf/kr½ ,oa fo|qrhdj.k dk;Z gsrq yksd fuekZ.k foHkkx dh fnukad 01rq yksd fuekZ.k foHkkx dh fnukad 01rq yksd fuekZ.k foHkkx dh fnukad 01rq yksd fuekZ.k foHkkx dh fnukad 01----04040404----08 ls 08 ls 08 ls 08 ls 
ykxw nj vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj ykxw nj vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj ykxw nj vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj ykxw nj vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj 
vkeaf=r dh tkrh gS %&vkeaf=r dh tkrh gS %&vkeaf=r dh tkrh gS %&vkeaf=r dh tkrh gS %&    
    
    

ØØØØ----    dk;Z dk ukedk;Z dk ukedk;Z dk ukedk;Z dk uke    fodkl fodkl fodkl fodkl 
[k.M dk [k.M dk [k.M dk [k.M dk 

ukeukeukeuke    

Bsds dh Bsds dh Bsds dh Bsds dh 
vuqekfur vuqekfur vuqekfur vuqekfur 
ykxrykxrykxrykxr    
yk[k esayk[k esayk[k esayk[k esa        

vekur vekur vekur vekur 
jkf'k jkf'k jkf'k jkf'k 
:i;s:i;s:i;s:i;s    

fufonk fufonk fufonk fufonk 
izi= dkizi= dkizi= dkizi= dk    

ewY;ewY;ewY;ewY;    

dk;Z iw.kZ dk;Z iw.kZ dk;Z iw.kZ dk;Z iw.kZ 
djus dh djus dh djus dh djus dh 
vof/k vof/k vof/k vof/k 

o"kkZdky o"kkZdky o"kkZdky o"kkZdky 
lfgrlfgrlfgrlfgr    

Bsdsnkj dh Bsdsnkj dh Bsdsnkj dh Bsdsnkj dh 
Js.khJs.khJs.khJs.kh    

fufonk fufonk fufonk fufonk 
vkea=.k vkea=.k vkea=.k vkea=.k 
dk dzedk dzedk dzedk dze    

1111    2222    3333    4444    5555    6666    7777    8888    9999    
1111    vuqlwfpr tkfr izh- 

eSfVd dU;k 
Nk=kokl fuekZ.k e; 
fo|qr ,oa lsUksUVªh 
QhafMax ¼th VkbZi ,oa 
pkSdhnkj vkokl 
lfgr½ lruk 

lksgkoylksgkoylksgkoylksgkoy    52525252----17 17 17 17     52]20052]20052]20052]200    10]000@&10]000@&10]000@&10]000@&    12121212 ekg ekg ekg ekg    v 3 ,oa v 3 ,oa v 3 ,oa v 3 ,oa 
ÅijÅijÅijÅij    

f}rh; f}rh; f}rh; f}rh; 
vkea=.kvkea=.kvkea=.kvkea=.k    

         
    

¼ :¼ :¼ :¼ :----    ckou yk[k l=g gtkj ek=ckou yk[k l=g gtkj ek=ckou yk[k l=g gtkj ek=ckou yk[k l=g gtkj ek= ½ ½ ½ ½    
    

    
uksV%&uksV%&uksV%&uksV%&    dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 laHkkx lruk ds dk;kZy; dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 laHkkx lruk ds dk;kZy; dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 laHkkx lruk ds dk;kZy; dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 laHkkx lruk ds dk;kZy; 

esa ns[kh tk ldrh gSA foLr`r fufonk vkea=.k lwpuk esa ns[kh tk ldrh gSA foLr`r fufonk vkea=.k lwpuk esa ns[kh tk ldrh gSA foLr`r fufonk vkea=.k lwpuk esa ns[kh tk ldrh gSA foLr`r fufonk vkea=.k lwpuk csclkbZV csclkbZV csclkbZV csclkbZV 
http://www.mp.satna.nic.in     ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr 
osclkbZV ls MkmuyksM fd;s tk ldrs gSA  osclkbZV ls MkmuyksM fd;s tk ldrs gSA  osclkbZV ls MkmuyksM fd;s tk ldrs gSA  osclkbZV ls MkmuyksM fd;s tk ldrs gSA      

fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&    
    
    

llll----
ØØØØ----    

fooj.kfooj.kfooj.kfooj.k    fnukadfnukadfnukadfnukad    le;le;le;le;    LFkkuLFkkuLFkkuLFkku    

1111    2222    3333    4444    5555    
1 fufonk nLrkost@izi= dk foØ; 10-05-11 5-30 cts 'kke rd 
2 lEiw.kZ fufonk nLrkost@izi= dh izkfIr 11-05-11 3-00 cts vijkUg 
3 izh&chM cSBd 03-05-11 12-00 cts nksigj  
4 rduhdh vkWQj dk [kksyk tkuk 11-05-11 3-30 cts vijkUg 
5 foRrh; vkWQj dk [kksyk tkuk 13-05-11 12-00 cts nksigj 
6 izh&chM cSBd 18-05-11 2-00 cts vijkUg 

dk;Zikyu ;a=h 
xzkeh.k ;kaf=dh lsok 
laHkkx lruk e-iz- 

 
fufonk dh lkekU; 'krsZfufonk dh lkekU; 'krsZfufonk dh lkekU; 'krsZfufonk dh lkekU; 'krsZ %& %& %& %&    
    

1- ,sls Bsdsnkj ftUgksaus xzkeh.k ;kf=dh lsok@jkT; vFkok dsUnz ds 

dk;ZfoHkkxksa@miØeksa@laLFkkvksa@izkf/kdj.k eas xr rhu o"kkZsa esas iSdst@dk;Z  dh 

fufonk ykxr ¼ih-,-lh-½ dk ,d frgkbZ jkf'k dk ,d Hkou dk;Z lQyrkiwoZd 

laikfnr fd;k gks] fufonk esa Hkkx ysus gsrq l{ke gksaxsA dk;Z foHkkxksa esa iathd`r 

Bsdsnkj dks vuqca/k ls iwoZ xzkeh.k ;kaf=dh lsok esa mi;qDr Js.kh esa] fufonk 
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Lohd`fr tkjh gksus ds fnukad ls 30 fnu ds vUnj] iath;u ¼iathdj.k½ djkuk 

vfuok;Z gksxk] vU;Fkk vekur jkf'k jktlkr dj yh tkosxhA      

2-  Bsdsnkj }kjk iath;u dh ewy izfr] QeZ@daiuh ds fuekZ.k rFkk ikVZujf'ki MhM] 

eqf[r;kjukek@ikoj vkWQ vVkuhZ ¼;fn vko';d gks rks½] fufonkdkj dk isu 

uEcj] fVu uEcj dh oS|rk laca/kh nLrkost rFkk QeZ esa dk;Zjr vfHk;ark vkfn dh 

tkudkjh izLrqr djuk vfuok;Z gksxkA  

3-  fufonkdj dks fdlh Hkh foHkkx esa CySd fyLVsV ugha gksus ls lacaf/kr izLrqr 

nLrkostksa dh lR;rk gsrq ,oa 'kiFk i= 100 :- ds LVkWEi ij uksVjh djokuk 

vko';d gksxk tks fufonk lwpuk ds i'pkr dk gksuk pkfg,A 'kiFk i= dh ewy 

izfr layXu djuk gksxhA  

4-  fufonk Ø; djrs le; iath;u dh izfrfyfi ,oa uohu oS| lkyosalh] okf.kT; 

dj foHkkx dk pwdrk izek.k i= izLrqr djuk vko';d gksxkA mDr nLrkost 

izLrqr djus ij gh fufonk izi= foØ; fd;s tkosaxsA 

5-  l'krZ] dVh&QVh vFkok vksOgj jkbZfVax fy[kkbZ dh fufonk ekU; ugh dh tkosxhA 

Bsdsnkj dk;ZLFky dk fujh{k.k fufonk izfrLi/kkZ esa Hkkx ysus ds iwoZ dj ysosaA 

6-  fufonk eqgjcan 03 fyQkQksa esa vyx&vyx nsuk gksxkA izFke fyQkQk esa vekur 

jkf'k] f}rh; fyQkQk esa rduhdh izLrko ¼lR;kfir@uksVjh fd;s x;s½ tks fufonk 

vkosnu ds lkFk fn;s gks rFkk rhljk fyQkQk esa foRrh; izLrko fu/kkZfjr fufonk 

izi= esa nsuk gksxkA mijksDr rhuksa fyQkQksa dks ,d cM+s fyQkQs esa can djds 

izLrqr djuk vfuok;Z gksxkA fufonk izi= www.nregs-mp.org     ;k 

www.mpinfo.org  csolkbZV ls MkmuyksM fd;s tk ldrs gSaA fufonk izi= 

dks csolkbZM ls MkmuyksM fd;s tkus dh fLFkfr esa fufonk izi= dh dher ds 

lerqY; jkf'k dk fdlh Hkh jk"Vªh;d`r cSad ls tkjh cSad Mªk¶V dk;Zikyu ;a=h 

xzkeh.k ;kaf=dh lsok laHkkx lacaf/kr ds uke ns; ,oa LFkkuh; 'kk[kk esa Hkqxrku 

;ksX; gks] dks ,d vfrfjDr pkSFks fyQkQs esa j[kk tkosxkA  fyQkQs ds Åij 

fufonk izi= dh dher ,oa iSdst Øekad@dk;Z dk uke Li"V :i ls vafdr 

fd;k tkosxkA blh izdkj izFke fyQkQs ds Åij vekur jkf'k] f}rh; fyQkQs ds 

Åij rduhdh izLrko ,oa r`rh; fyQkQs esa foRrh; izLrko vafdr djuk vfuok;Z 

gksxkA  

7- iw.kZ fufonk izLrko fnukad fnukad fnukad fnukad 11111111----5555----2011201120112011 dks vijkUg 3 dks vijkUg 3 dks vijkUg 3 dks vijkUg 3----00000000 cts rd Lohdkj fd;s 

tkosxsa rFkk mlh fnu vijkUg 3vijkUg 3vijkUg 3vijkUg 3----30 cts30 cts30 cts30 cts izFker% vekur jkf'k ds izLrko [kksys 

tkosaxsA ik= vekur jkf'k nkrk ds rduhdh izLrko fnukad fnukad fnukad fnukad 11111111----5555----2011201120112011 dks gh  dks gh  dks gh  dks gh 
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vijkUg 3vijkUg 3vijkUg 3vijkUg 3----30 cts30 cts30 cts30 cts laacaf/kr dk;Zikyu ;a=h] xzkeh.k ;kaf=dh lsok ds laHkkxh; 

¼lacaf/kr ftysa½ dk;kZy; esa [kksys tkosxsA 

8-  Bsdsnkj iznRr fufonk ds lkFk vekur jkf'k izLrqr djsaA iwoZ fufonkvksa dh jkf'k 

lek;ksftr ugh dh tkosxhA ;g jkf'k jk"Vªh;d`r cSad ls tek fQDl fMikWftV 

tks lacaf/kr dk;Zikyu ;a=h] xzkeh.k ;kaf=dh lsok laHkkx ds i{k esa ns; gks rFkk 

dk;kZof/k ds fy;s tek gks] ekU; dh tkosxhA 

9- rduhdh izLrko mi;qDr ik;s tkus okys fufonkdkjksa ds foRrh; izLrkoksa dks 

fnukad fnukad fnukad fnukad 13131313----5555----2011201120112011 dks 1 dks 1 dks 1 dks 12222----00 cts00 cts00 cts00 cts nksigj nksigj nksigj nksigj  dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok ds 

laHkkxh; ¼lacaf/kr ftysa½ dk;kZy; esa [kksyk tkosxkA 

10-  fufonk Lohd`r djus o vLohd`r djus dk iw.kZ vf/kdkj l{ke izkf/kdkjh ds ikl 

lqjf{kr gksxkA 

11-  dk;Z esa fdlh Hkh izdkj dk foyac gksus ij vFkok fdUgh Hkh ifjfLFkfr;ksa esa ewY; 

o`f} ns; ugh gksxhA 

12-  vafre ns;d ds Hkqxrku ds iwoZ [kfut xkS.k laink dk vukifRr izek.k i= izLrqr 

djuk gksxkA 

13-  dk;Z esa iz;qDr gksus okyh lkexzh dk mi;ksx fufonk nLrkost es mYysf[kr 

esUMsVjh VsLV lwph vuqlkj iz;ksx'kkyk ijh{k.k djk;s tkus ds mijkar fd;k tkosA 

14-  fuekZ.k dk;Z ds LislhfQds'ku esa Qsjcny djus dk vf/kdkj laacaf/kr dk;Zikyu 

;a=h xzkeh.k ;kaf=dh lsok laHkkx dks gksxkA 

15-  foHkkx }kjk fu/kkZfjr Lis'khfQds'ku ds vuqlkj fuekZ.k  dk;Z laikfnr djkuk 

vfuok;Z gksxkA 

16-  fufonk ls lacaf/kr fdlh Hkh okn&fookn ij l{ke izkf/kdkjh dk fu.kZ; vafre 

gkssxkA 

17-  Je lafonk ,DV ds vraxZr thfor yscj yk;lsUl izLrqr djuk vfuok;Z gS ,oa 

Je foHkkx }kjk fu/kkZfjr njksa ij etnwjh dk Hkqxrku fd;k tkuk vfuok;Z gksxkA 

18-  dk;Z djus ds nkSjku fdlh Hkh Jfed dh nq?kZVuk dk mRrjnkf;Ro lacaf/kr 

Bsdsnkj dk gksxkA 

19-  lacaf/kr Bsdsnkj dk ÅtkZ foHkkx@e-iz- vuqKkiu e.My ¼fo|qr½ Hkksiky }kjk 

tkjh fo|qrhdj.k dk;Z dk l{ke Js.kh dk oS/k iath;u gksuk vFkok fo|qrhdj.k 

¼fctyh½ dk;Z gsrq l{ke Js.kh ds oS/k iath;u/kkjh yk;laslh dk Bsdsnkj ls lac) 

gksuk vko';d gksxkA ¼rn~k'k; dk izek.k i= Hkh izLrqr djuk gksxk½A 
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20- fo'ks"k {kS= fodkl izkf/kdj.k@ou{kS= vkfn esa ykxw fu;eksa ds ikyu dk 

mRrjnkf;Ro Bsdsnkj dk gksxkA 

21-  fuekZ.k ls lacaf/kr lajpukRed ¼LVªDpjyj½ vkj-lh-lh- fMtkbZu dk vuqeksnu 

dk;Z lEiknu ds iwoZ Bsdsnkj }kjk lacaf/kr dk;Zikyu ;a=h] xzkeh.k ;kaf=dh lsok 

ls djk;k tkuk gksxkA 

22- dk;Z ds izkDdyu] iapk;r ,oa xzkeh.k fodkl foHkkx esa eq[; vfHk;ark }kjk 

fnukad 12-04-2010 ls ykxw ,oa fufonk lwpuk fnukad rd la'kksf/kr ,l-vks-vkj- 

ij cuk;s x;s gSA ;fn Bsdsnkj dh fufonk njsa bl dk;kZsa gsrq izpfyr ,l-vks-vkj- 

ls vlarqfyr vFkkZr~ ,l-vks-vkj- ls de izfr'kr ij izkIr gksrh gSa rks izpfyr ,l-

vks-vkj- nj ij dk;Z dh ykxr ,oa Bsdsnkj dh njksa ij dk;Z dh ykxr ds varj 

dh 25 izfr'kr jkf'k vfrfjDr lqj{kk fuf/k ds :i esa ¼tks cSad xkjaVh ds :i esa 

lacaf/kr dk;Zikyu ;a=h ds i{k esa ns; gksuk pkfg;s½ dk;Z iw.kZrk rd tek djkuh 

gksxhA 

23- fufonkdkjksa ds lkFk fnukad fnukad fnukad fnukad 3333----5555----2011201120112011 dks le;  dks le;  dks le;  dks le; nksigj nksigj nksigj nksigj 12121212%%%%00000 cts0 cts0 cts0 cts izh&fcM fefVax 

lacaf/kr dk;Zikyu ;a=h xzkeh.k ;kaf=d lsok ds  laHkkxh; dk;kZy; esa cSBd gksxh] 

ftleas fufonkdkjksa dh ftKklk@iz'u ds laca/k esa fu.kZ; fy;s tkosaxsA  

24- fufonkdkj ;k QeZ ds }kjk ,d iSdst@,d dk;Z  dh ,d ls T;knk fufonk 

izLrqr ugha dh tkosxhA izR;sd iSdst@dk;Z  ds fy;s fufonkdkj ds }kjk i`Fkd 

ls fufonk izLrqr dh tkosxhA  

25- ,d ;k ,d ls vf/kd QeZ] ftlesa dksbZ Bsdsnkj ikVZuj vFkok izksizkbVj gks] ,d 

gh iSdst@,d gh dk;Z  ds fy;s fufonk izLrqr ugha dj ldsxkA ;fn ,slk ik;k 

tkrk gS rks fufonk fujLr dj nh tkosxhA  

26- iSdstokj@dk;Zokj Hkouksa dh la[;k] ykxr] /kjksgj jkf'k] fufonk izi= dk ewY;] 

Bsdsnkj dh Js.kh ,oa lacaf/kr dk;Z dk fooj.k rFkk fufonk dh lkekU; 'krZsa] fo'ks"k 

'krZsa vkfn lacaf/kr ftys ds dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok ds laHkkxh; 

dk;kZy; esa ,oa mijksDr n'kkZ;h xbZ osclkbZV ij ns[kh tk ldrh gSA 

 

 

dk;Zikyu ;a=h    
xzkeh.k ;kaf=dh lsok    
laHkkx lruk e-iz-    

 
i`iì`i`----Øekad  @Øekad  @Øekad  @Øekad  @----------------------------------------------------@@@@fufonkfufonkfufonkfufonk@xzk;kals@@xzk;kals@@xzk;kals@@xzk;kals@2020202011         11         11         11         lruklruklruklruk] fnukad ] fnukad ] fnukad ] fnukad     ------------------------------------------------------------------------    
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 izfrfyfi %& izfrfyfi %& izfrfyfi %& izfrfyfi %&    
 

1- fodkl vk;qDr iapk;r ,oa xzkeh.k fodkl foHkkx] foU/;kpy Hkou HkksikyA 
2-  egkys[kkdkj] e/;izns'k Xokfy;j izFke Vh0lh0&4 dh vksj lwpukFkZA 

3- vk;qDr jhok laHkkx jhok e0iz0 dh vksj lwpukFkZA 
4- eq[; vfHk;ark] xzkeh.k ;kaf=dh lsok fodkl vk;qDr dk;kZy; foU/;kpay Hkou 

Hkksiky  
5-  dyssDVj ] ftyk lruk dh vksj lwpukFkZ lEizsf"krA 
6- eq[; dk;Zikyu vf/kdkjh ftyk iapk;r lruk dh vksj lwpukFkZ lEizsf"krA 
7-  v/kh{k.k ;a=h] xzkeh.k ;kaf=dh lsok jhok eaMy jhok e-iz-A 
8-  vuqfoHkkxh; vf/kdkjh xzkeh.k ;kaf=dh lsok lruk@eSgj@vejikVu ftyk 

lrukA 
9-  e0iz0 'kkldh; Bsdsnkj ,lksfl,'ku&32 lqnaj uxj] fiiykuh] ch0,p0bZ0,y0 

HkksikyA 

10-  lwpuk iVy eq[;ky; xzkeh.k ;kaf=dh lsok dk;kZy; ij pLik gsrqA 
 
 

dk;Zikyu ;a=h    
xzkeh.k ;kaf=dh lsok    
laHkkx lruk e-iz-    

 
 
 
 
 
 
 
 

dk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok dk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok dk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok dk;kZy; dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx lruk ¼elaHkkx lruk ¼elaHkkx lruk ¼elaHkkx lruk ¼e----iziziziz----½½½½    
Øekad  @Øekad  @Øekad  @Øekad  @----------------------------------------------------@@@@fufonkfufonkfufonkfufonk@xzk;kals@@xzk;kals@@xzk;kals@@xzk;kals@2020202011 11 11 11                                         lruklruklruklruk] fnukad ] fnukad ] fnukad ] fnukad     ------------------------------------------------------------------------    
    

foLr`rfoLr`rfoLr`rfoLr`r fufonk vkea=.k lwpuk Øekad  fufonk vkea=.k lwpuk Øekad  fufonk vkea=.k lwpuk Øekad  fufonk vkea=.k lwpuk Øekad 01 dk 2011&1201 dk 2011&1201 dk 2011&1201 dk 2011&12    
                        e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij e0iz0 ds jkT;iky dh vksj ls fuEukafdr dk;Z gsrq eksgj can fufonk;sa QkeZ ^^,^^ ij 
xzkeh.k ;kf=dxzkeh.k ;kf=dxzkeh.k ;kf=dxzkeh.k ;kf=dh lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxksa@miØeksa @ laLFkkvksa@izkf/kdj.k esa h lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxksa@miØeksa @ laLFkkvksa@izkf/kdj.k esa h lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxksa@miØeksa @ laLFkkvksa@izkf/kdj.k esa h lsok@jkT; vFkok dsUnz ds dk;ZfoHkkxksa@miØeksa @ laLFkkvksa@izkf/kdj.k esa 
lerqY;@l{ke Js.kh esa iathdr̀ Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ lerqY;@l{ke Js.kh esa iathdr̀ Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ lerqY;@l{ke Js.kh esa iathdr̀ Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ lerqY;@l{ke Js.kh esa iathdr̀ Bsdsnkjksa ls flfoy daLVªD'ku] lsusVjh fQfVax ,oa okVj lIykbZ 
dk;Z gsrq xzkeh.k ;kaf=dh lsok dh fn0 12dk;Z gsrq xzkeh.k ;kaf=dh lsok dh fn0 12dk;Z gsrq xzkeh.k ;kaf=dh lsok dh fn0 12dk;Z gsrq xzkeh.k ;kaf=dh lsok dh fn0 12----04040404----2010 ls izHkko’khy nj vuqlwph ¼fufonk foKfI2010 ls izHkko’khy nj vuqlwph ¼fufonk foKfI2010 ls izHkko’khy nj vuqlwph ¼fufonk foKfI2010 ls izHkko’khy nj vuqlwph ¼fufonk foKfIr tkjh r tkjh r tkjh r tkjh 
gksus dh fnukad rd la’kksf/kr½ ,oa fo|qrhdj.k dk;Z gsrq yksd fuekZ.k foHkkx dh fnukad 01gksus dh fnukad rd la’kksf/kr½ ,oa fo|qrhdj.k dk;Z gsrq yksd fuekZ.k foHkkx dh fnukad 01gksus dh fnukad rd la’kksf/kr½ ,oa fo|qrhdj.k dk;Z gsrq yksd fuekZ.k foHkkx dh fnukad 01gksus dh fnukad rd la’kksf/kr½ ,oa fo|qrhdj.k dk;Z gsrq yksd fuekZ.k foHkkx dh fnukad 01----04040404----08 ls 08 ls 08 ls 08 ls 
ykxw nj vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj ykxw nj vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj ykxw nj vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj ykxw nj vuqlwph ¼fufonk foKfIr tkjh gksus dh fnukad rd la’kksf/kr½ ds vk/kkj ij fuEukuqlkj 
vkeaf=r dh tkrh gS %&vkeaf=r dh tkrh gS %&vkeaf=r dh tkrh gS %&vkeaf=r dh tkrh gS %&    
    
    

ØØØØ----    dk;Z dk ukedk;Z dk ukedk;Z dk ukedk;Z dk uke    fodkl fodkl fodkl fodkl 
[k.M dk [k.M dk [k.M dk [k.M dk 

ukeukeukeuke    

BsdBsdBsdBsds dh s dh s dh s dh 
vuqekfur vuqekfur vuqekfur vuqekfur 
ykxrykxrykxrykxr    
yk[k esayk[k esayk[k esayk[k esa        

vekur vekur vekur vekur 
jkf'k jkf'k jkf'k jkf'k 
:i;s:i;s:i;s:i;s    

fufonk fufonk fufonk fufonk 
izi= dk izi= dk izi= dk izi= dk 

ewY;ewY;ewY;ewY;    

dk;Z iw.kZ dk;Z iw.kZ dk;Z iw.kZ dk;Z iw.kZ 
djus dh djus dh djus dh djus dh 
vof/k vof/k vof/k vof/k 

o"kkZdky o"kkZdky o"kkZdky o"kkZdky 

Bsdsnkj dh Bsdsnkj dh Bsdsnkj dh Bsdsnkj dh 
Js.khJs.khJs.khJs.kh    

fufonk fufonk fufonk fufonk 
vkea=.k vkea=.k vkea=.k vkea=.k 
dk dzedk dzedk dzedk dze    
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lfgrlfgrlfgrlfgr    

1111    2222    3333    4444    5555    6666    7777    8888    9999    
1111    vuqlwfpr tkfr izh- 

eSfVd dU;k 
Nk=kokl fuekZ.k e; 
fo|qr ,oa lsUksUVªh 
QhafMax ¼th VkbZi ,oa 
pkSdhnkj vkokl 
lfgr½ lruk 

lksgkoylksgkoylksgkoylksgkoy    52525252----17 17 17 17     52]20052]20052]20052]200    10]000@&10]000@&10]000@&10]000@&    12 ekg12 ekg12 ekg12 ekg    v 3 ,oa v 3 ,oa v 3 ,oa v 3 ,oa 
ÅijÅijÅijÅij    

f}rh; f}rh; f}rh; f}rh; 
vkea=.kvkea=.kvkea=.kvkea=.k    

         
    

¼ :¼ :¼ :¼ :----    ckou yk[k l=g gtkj ek=ckou yk[k l=g gtkj ek=ckou yk[k l=g gtkj ek=ckou yk[k l=g gtkj ek= ½ ½ ½ ½    
    

    

uksV%&uksV%&uksV%&uksV%&    dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 laHkkx lruk ds dk;kZy; dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 laHkkx lruk ds dk;kZy; dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 laHkkx lruk ds dk;kZy; dk;Z laca/kh fooj.k ,oa fufonk dh 'krsZ dk;Zikyu ;a=h xzk0;k0ls0 laHkkx lruk ds dk;kZy; 
esa ns[kh tk ldrh gSA foLresa ns[kh tk ldrh gSA foLresa ns[kh tk ldrh gSA foLresa ns[kh tk ldrh gSA foLr`r fufonk vkea=.k lwpuk `r fufonk vkea=.k lwpuk `r fufonk vkea=.k lwpuk `r fufonk vkea=.k lwpuk csclkbZV csclkbZV csclkbZV csclkbZV 
http://www.mp.satna.nic.in     ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr ij Hkh iznf'kZr gS rFkk fufonk izi= mijksDr 
osclkbZV ls MkmuyksM fd;s tk ldrs gSA  osclkbZV ls MkmuyksM fd;s tk ldrs gSA  osclkbZV ls MkmuyksM fd;s tk ldrs gSA  osclkbZV ls MkmuyksM fd;s tk ldrs gSA      

fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&fufonk vkea=.k lwpuk dk laf{kIr fooj.k fuEukuqlkj gS %&    
    
    

llll----
ØØØØ----    

fooj.kfooj.kfooj.kfooj.k    fnukadfnukadfnukadfnukad    le;le;le;le;    LFkkuLFkkuLFkkuLFkku    

1111    2222    3333    4444    5555    
1 fufonk nLrkost@izi= dk foØ; 10-05-11 5-30 cts 'kke rd 
2 lEiw.kZ fufonk nLrkost@izi= dh izkfIr 11-05-11 3-00 cts vijkUg 
3 izh&chM cSBd 03-05-11 12-00 cts nksigj  
4 rduhdh vkWQj dk [kksyk tkuk 11-05-11 3-30 cts vijkUg 
5 foRrh; vkWQj dk [kksyk tkuk 13-05-11 12-00 cts nksigj 
6 izh&chM cSBd 18-05-11 2-00 cts vijkUg 

dk;Zikyu ;a=h 
xzkeh.k ;kaf=dh lsok 
laHkkx lruk e-iz- 

fufonk dh lkekU; 'krsZfufonk dh lkekU; 'krsZfufonk dh lkekU; 'krsZfufonk dh lkekU; 'krsZ %& %& %& %&    
    

1- ,sls Bsdsnkj ftUgksaus xzkeh.k ;kf=dh lsok@jkT; vFkok dsUnz ds 

dk;ZfoHkkxksa@miØeksa@laLFkkvksa@izkf/kdj.k eas xr rhu o"kkZsa esas iSdst@dk;Z  dh 

fufonk ykxr ¼ih-,-lh-½ dk ,d frgkbZ jkf'k dk ,d Hkou dk;Z lQyrkiwoZd 

laikfnr fd;k gks] fufonk esa Hkkx ysus gsrq l{ke gksaxsA dk;Z foHkkxksa esa iathd`r 

Bsdsnkj dks vuqca/k ls iwoZ xzkeh.k ;kaf=dh lsok esa mi;qDr Js.kh esa] fufonk 

Lohd`fr tkjh gksus ds fnukad ls 30 fnu ds vUnj] iath;u ¼iathdj.k½ djkuk 

vfuok;Z gksxk] vU;Fkk vekur jkf'k jktlkr dj yh tkosxhA      

2-  Bsdsnkj }kjk iath;u dh ewy izfr] QeZ@daiuh ds fuekZ.k rFkk ikVZujf'ki MhM] 

eqf[r;kjukek@ikoj vkWQ vVkuhZ ¼;fn vko';d gks rks½] fufonkdkj dk isu 

uEcj] fVu uEcj dh oS|rk laca/kh nLrkost rFkk QeZ esa dk;Zjr vfHk;ark vkfn dh 

tkudkjh izLrqr djuk vfuok;Z gksxkA  
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3-  fufonkdj dks fdlh Hkh foHkkx esa CySd fyLVsV ugha gksus ls lacaf/kr izLrqr 

nLrkostksa dh lR;rk gsrq ,oa 'kiFk i= 100 :- ds LVkWEi ij uksVjh djokuk 

vko';d gksxk tks fufonk lwpuk ds i'pkr dk gksuk pkfg,A 'kiFk i= dh ewy 

izfr layXu djuk gksxhA  

4-  fufonk Ø; djrs le; iath;u dh izfrfyfi ,oa uohu oS| lkyosalh] okf.kT; 

dj foHkkx dk pwdrk izek.k i= izLrqr djuk vko';d gksxkA mDr nLrkost 

izLrqr djus ij gh fufonk izi= foØ; fd;s tkosaxsA 

5-  l'krZ] dVh&QVh vFkok vksOgj jkbZfVax fy[kkbZ dh fufonk ekU; ugh dh tkosxhA 

Bsdsnkj dk;ZLFky dk fujh{k.k fufonk izfrLi/kkZ esa Hkkx ysus ds iwoZ dj ysosaA 

6-  fufonk eqgjcan 03 fyQkQksa esa vyx&vyx nsuk gksxkA izFke fyQkQk esa vekur 

jkf'k] f}rh; fyQkQk esa rduhdh izLrko ¼lR;kfir@uksVjh fd;s x;s½ tks fufonk 

vkosnu ds lkFk fn;s gks rFkk rhljk fyQkQk esa foRrh; izLrko fu/kkZfjr fufonk 

izi= esa nsuk gksxkA mijksDr rhuksa fyQkQksa dks ,d cM+s fyQkQs esa can djds 

izLrqr djuk vfuok;Z gksxkA fufonk izi= www.nregs-mp.org     ;k 

www.mpinfo.org  csolkbZV ls MkmuyksM fd;s tk ldrs gSaA fufonk izi= 

dks csolkbZM ls MkmuyksM fd;s tkus dh fLFkfr esa fufonk izi= dh dher ds 

lerqY; jkf'k dk fdlh Hkh  

      jk"Vªh;d`r cSad ls tkjh cSad Mªk¶V dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok laHkkx 

lacaf/kr ds uke ns; ,oa LFkkuh; 'kk[kk esa Hkqxrku ;ksX; gks] dks ,d vfrfjDr 

pkSFks fyQkQs esa j[kk tkosxkA  fyQkQs ds Åij fufonk izi= dh dher ,oa 

iSdst Øekad@dk;Z dk uke Li"V :i ls vafdr fd;k tkosxkA blh izdkj izFke 

fyQkQs ds Åij vekur jkf'k] f}rh; fyQkQs ds Åij rduhdh izLrko ,oa 

r`rh; fyQkQs esa foRrh; izLrko vafdr djuk vfuok;Z gksxkA  

7-  iw.kZ fufonk izLrko fnukad fnukad fnukad fnukad 11111111----5555----2011201120112011 dks vijkUg 3 dks vijkUg 3 dks vijkUg 3 dks vijkUg 3----00000000 cts rd Lohdkj fd;s 

tkosxsa rFkk mlh fnu vijkUg 3vijkUg 3vijkUg 3vijkUg 3----30303030 cts cts cts cts izFker% vekur jkf'k ds izLrko [kksys 

tkosaxsA ik= vekur jkf'k nkrk ds rduhdh izLrko fnukad fnukad fnukad fnukad 11111111----5555----2011201120112011 dks gh  dks gh  dks gh  dks gh 

vijkUg 3vijkUg 3vijkUg 3vijkUg 3----30 cts30 cts30 cts30 cts laacaf/kr dk;Zikyu ;a=h] xzkeh.k ;kaf=dh lsok ds laHkkxh; 

¼lacaf/kr ftysa½ dk;kZy; esa [kksys tkosxsA 

8-  Bsdsnkj iznRr fufonk ds lkFk vekur jkf'k izLrqr djsaA iwoZ fufonkvksa dh jkf'k 

lek;ksftr ugh dh tkosxhA ;g jkf'k jk"Vªh;d`r cSad ls tek fQDl fMikWftV 

tks lacaf/kr dk;Zikyu ;a=h] xzkeh.k ;kaf=dh lsok laHkkx ds i{k esa ns; gks rFkk 

dk;kZof/k ds fy;s tek gks] ekU; dh tkosxhA 
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9- rduhdh izLrko mi;qDr ik;s tkus okys fufonkdkjksa ds foRrh; izLrkoksa dks 

fnukad fnukad fnukad fnukad 13131313----5555----2011201120112011 dks 1 dks 1 dks 1 dks 12222----00 cts00 cts00 cts00 cts nksigj nksigj nksigj nksigj  dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok ds 

laHkkxh; ¼lacaf/kr ftysa½ dk;kZy; esa [kksyk tkosxkA 

10-  fufonk Lohd`r djus o vLohd`r djus dk iw.kZ vf/kdkj l{ke izkf/kdkjh ds ikl 

lqjf{kr gksxkA 

11-  dk;Z esa fdlh Hkh izdkj dk foyac gksus ij vFkok fdUgh Hkh ifjfLFkfr;ksa esa ewY; 

o`f} ns; ugh gksxhA 

12-  vafre ns;d ds Hkqxrku ds iwoZ [kfut xkS.k laink dk vukifRr izek.k i= izLrqr 

djuk gksxkA 

13-  dk;Z esa iz;qDr gksus okyh lkexzh dk mi;ksx fufonk nLrkost es mYysf[kr 

esUMsVjh VsLV lwph vuqlkj iz;ksx'kkyk ijh{k.k djk;s tkus ds mijkar fd;k tkosA 

14-  fuekZ.k dk;Z ds LislhfQds'ku esa Qsjcny djus dk vf/kdkj laacaf/kr dk;Zikyu 

;a=h xzkeh.k ;kaf=dh lsok laHkkx dks gksxkA 

15-  foHkkx }kjk fu/kkZfjr Lis'khfQds'ku ds vuqlkj fuekZ.k  dk;Z laikfnr djkuk 

vfuok;Z gksxkA 

16-  fufonk ls lacaf/kr fdlh Hkh okn&fookn ij l{ke izkf/kdkjh dk fu.kZ; vafre 

gkssxkA 

17-  Je lafonk ,DV ds vraxZr thfor yscj yk;lsUl izLrqr djuk vfuok;Z gS ,oa 

Je foHkkx }kjk fu/kkZfjr njksa ij etnwjh dk Hkqxrku fd;k tkuk vfuok;Z gksxkA 

18-  dk;Z djus ds nkSjku fdlh Hkh Jfed dh nq?kZVuk dk mRrjnkf;Ro lacaf/kr 

Bsdsnkj dk gksxkA 

19- lacaf/kr Bsdsnkj dk ÅtkZ foHkkx@e-iz- vuqKkiu e.My ¼fo|qr½ Hkksiky }kjk 

tkjh fo|qrhdj.k dk;Z dk l{ke Js.kh dk oS/k iath;u gksuk vFkok fo|qrhdj.k 

¼fctyh½ dk;Z gsrq l{ke Js.kh ds oS/k iath;u/kkjh yk;laslh dk Bsdsnkj ls lac) 

gksuk vko';d gksxkA ¼rn~k'k; dk izek.k i= Hkh izLrqr djuk gksxk½A 

20-  fo'ks"k {kS= fodkl izkf/kdj.k@ou{kS= vkfn esa ykxw fu;eksa ds ikyu dk 

mRrjnkf;Ro Bsdsnkj dk gksxkA 

21-  fuekZ.k ls lacaf/kr lajpukRed ¼LVªDpjyj½ vkj-lh-lh- fMtkbZu dk vuqeksnu 

dk;Z lEiknu ds iwoZ Bsdsnkj }kjk lacaf/kr dk;Zikyu ;a=h] xzkeh.k ;kaf=dh lsok 

ls djk;k tkuk gksxkA 

22- dk;Z ds izkDdyu] iapk;r ,oa xzkeh.k fodkl foHkkx esa eq[; vfHk;ark }kjk 

fnukad 12-04-2010 ls ykxw ,oa fufonk lwpuk fnukad rd la'kksf/kr ,l-vks-vkj- 
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ij cuk;s x;s gSA ;fn Bsdsnkj dh fufonk njsa bl dk;kZsa gsrq izpfyr ,l-vks-vkj- 

ls vlarqfyr vFkkZr~ ,l-vks-vkj- ls de izfr'kr ij izkIr gksrh gSa rks izpfyr ,l-

vks-vkj- nj ij dk;Z dh ykxr ,oa Bsdsnkj dh njksa ij dk;Z dh ykxr ds varj 

dh 25 izfr'kr jkf'k vfrfjDr lqj{kk fuf/k ds :i esa ¼tks cSad xkjaVh ds :i esa 

lacaf/kr dk;Zikyu ;a=h ds i{k esa ns; gksuk pkfg;s½ dk;Z iw.kZrk rd tek djkuh 

gksxhA 

23- fufonkdkjksa ds lkFk fnukad fnukad fnukad fnukad 3333----5555----2011201120112011 dks le;  dks le;  dks le;  dks le; nksigj 12nksigj 12nksigj 12nksigj 12%%%%00000 cts0 cts0 cts0 cts izh&fcM fefVax 

lacaf/kr dk;Zikyu ;a=h xzkeh.k ;kaf=d lsok ds  laHkkxh; dk;kZy; esa cSBd gksxh] 

ftleas fufonkdkjksa dh ftKklk@iz'u ds laca/k esa fu.kZ; fy;s tkosaxsA  

24- fufonkdkj ;k QeZ ds }kjk ,d iSdst@,d dk;Z  dh ,d ls T;knk fufonk 

izLrqr ugha dh tkosxhA izR;sd iSdst@dk;Z  ds fy;s fufonkdkj ds }kjk i`Fkd 

ls fufonk izLrqr dh tkosxhA  

25- ,d ;k ,d ls vf/kd QeZ] ftlesa dksbZ Bsdsnkj ikVZuj vFkok izksizkbVj gks] ,d 

gh iSdst@,d gh dk;Z  ds fy;s fufonk izLrqr ugha dj ldsxkA ;fn ,slk ik;k 

tkrk gS rks fufonk fujLr dj nh tkosxhA  

26- iSdstokj@dk;Zokj Hkouksa dh la[;k] ykxr] /kjksgj jkf'k] fufonk izi= dk ewY;] 

Bsdsnkj dh Js.kh ,oa lacaf/kr dk;Z dk fooj.k rFkk fufonk dh lkekU; 'krZsa] fo'ks"k 

'krZsa vkfn lacaf/kr ftys ds dk;Zikyu ;a=h xzkeh.k ;kaf=dh lsok ds laHkkxh; 

dk;kZy; esa ,oa mijksDr n'kkZ;h xbZ osclkbZV ij ns[kh tk ldrh gSA 

 

 

 

 

 

 

 

 

G-Schedule of rates Tribal Girls Hostal at satna (With G-Type and Chaukidar Quarters 
th 'kSM~;wy vkQ jsth 'kSM~;wy vkQ jsth 'kSM~;wy vkQ jsth 'kSM~;wy vkQ jsVl xyZl gkLVy lruk foFk th&VkbZi ,oa pkSdhnkj DokVZjlVl xyZl gkLVy lruk foFk th&VkbZi ,oa pkSdhnkj DokVZjlVl xyZl gkLVy lruk foFk th&VkbZi ,oa pkSdhnkj DokVZjlVl xyZl gkLVy lruk foFk th&VkbZi ,oa pkSdhnkj DokVZjl 

    
Sn   Items of work     Qty Unit Rate  Amount 
1             

307B 

Earth work in excavation in 
trenches for foundations and for 
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pipes, cables etc. not exceeding 1.5 
m in width and for shafts cesspits 
and the like not exceeding 10 sqm 
on plan including dressing of sides 
and and ramming of bottoms lift 
upto 1.5m including getting out the 
excavated soil and disposal of 
surplus excavated soil and directed, 
within a lead of 50m 

            

Hostel     634.48       

  

G-Type Awas     60.29       

  Chaukidar Awas     64.36       

      Total 759.13 Cum 74.00 56176.00 

2             

413C             

            

Providing and laying in 
fundation, plinth and under 
floor's cement concrete with 
40mm Nominal size graded 
stone agreegates (metal)i/c 
ramming layars and curing 
etc.complete cc 1:4:8 

            

40mm metal             

Hostel     119.50       

G-Type awas     20.38       

Chaukidar     11.76       

  

    Total 151.64 Cum 1652.90 250646.00 

               

3             

430             

            

False work for R.C.C. and 
P.C.C. work in plinth and 
foundation 

            

Hostel   _ 529.17       

G-Type Awas   _ 33.93       

Chaudidar Awas    _ 30.00       

  

  Total _ 593.10 Sqm 114.4 67850.00 

4/428 False work for lintals 
slabs,columns,walls Chajjas i/c 
in situ including all lead and lift 

   

    

    

Hostal     2575.47         

G-Type Awas     104.08       
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Chaukidar Awas     70.00       

  Total - 
2749.55 Sqm 

145.00 398684.00 

        
    

    

                

5             

425c             

            

Providing and placing in position 
RCC for roof,beams,columns 
footing lintal chajja stair i/c etc 
i/c finishing and curing etc. 1:2:4 
stone agreegate 20 mm nominal 
size 

 

    

    

Hostel     332.82       

G-Type Awas     14.17       

Chaukidar Awas     8.97       

  

  Total   
355.963 

Cum 2679.90 953945.00 

6 
904 

Providing and placing in position 
tested steel for R.C.C. work i/c 
cutting,bending,binding etc.as 
per drawings and placing in 
position complete up to floor two 
level including cost of binding 
wite and all wastage 
etc.complete 

  

Hostel     24625.00 Kg     

G-Type Awas     1103.00 Kg     

Chaukidar Awas     704.30 Kg     

  

    Total 26432.30 
Kg 

41.60 1099584.0
0 

7             

506             

              

              

  

Random Rubble masonry in 
plinth and foundation i/c 
levelling up with cement 
concrete1:6:12 at plinth level 
Cement morttar 1:8             

  Hostel     58.29 Cum 1372.7 80015.00 

8 Class 25 open Bhatta Pajawa 
burnt Brick in s/s 

    

    

    

605               

  1-Hostal Ground      201.76       
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  Ist Floor     103.94       

  2-G-Type Awas     32.32       

  3-Chaukidar Awas      36.31       

     Total 374.33 Cum 1603.1
0 

600088.00 

9             

909             

              

  

Providing and fixing in Postion 
Pcollapsible steel shutters with 
vertical channels 20mmx10mmx2mm 
braced with flat iron diagonals 
20mmx5mmsize with top and bottom 
rails 'T'-iron 40mmx6mm with 38mm 
dia steel pulleys complete with bolts 
and nuts,locking 
arrangements,stoppers,handles. 

    

    

    

       
    

    

  Hostel     
10.08 Sqm 

1079.8
0 

26004.00 

10 Steel work in  welded in built up 
section framed work i/c cutting 

hosting fixing in position 

    

    

    

902               

  Hostel     7000.00 Kg     

  G-Type Awas     790.00 Kg     

  Chaukidar Awas     665.00 Kg     

     Total 8455.00 Kg 51.10 432050.00 

11             

402             

              

  

Filling foundation and around 
masonry work with moorum i/c 
ramming layers and  watering . 

            

  Hostel     412.50       

  G-Type Awas     26.56       

  Chaukidar Awas     14.68       

      Total 453.74 Cum 174.90 79359.00 

12             

413 
Providing and laying C.C.1:4:8 
with 40mm  metal curring 
watering of  

            

  Hostel     58.93 Cum    

      Total 58.93 Cum 1652.9
0 

97405.00 

13 Kota stone slabe flooring over             
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1254 20mm thick base of CM1:6 laid 
over and jointed with grey 
cement slurry mis with pgment 
to match the shade of slab i/c 
grinding,rubbing and polishing 
etc.complete 25 mm thick 

            

  Hostel   Total 375.35 Sqm 857.00 321674.00 

14             

1245             

              

              

  

White glazed tiels 6mm thick in 
flooring,treads of steps and 
landings laid on a bed of 12mm 
thick cement mortar 1:3 finished 
with flush pointing in white 
cement 

            

  Hotel     240.00 Sqm 636.80 152832.00 

15/12
20 

Cement concrete flooring 1:2:4 
laid in one layer and finished 
with floating coat of neat 
cement.40mm Thick 

            

   Hostel      563.05       

  G-Type Awas     53.12       

  Chaukidar Awas   36.72      

    Total 652.89 Sqm 154.30 100740.00 

16          

1007 
(A) 

15mm thick cement plaster 
rough side of wall 

        

  cement mortar1:6         

           

  Hostel     2475.00       

  G-Type Awas     350.00       

  Chaukidar Awas     219.00       

      Total 3044.00 Sqm 76.50 232866.00 

           



  93 

17/ 
1335 

Painting with enamel 
paint,brushing interior to give an 
even shade i/n cleaning the 
surface of all iirt dust and other 
foreign matter on steel and other 
metal surfaces. 2 coats. 

            

  Hostel 525.00 Sqm 

  G-Type Awas 45.12 Sqm 

  Chaukidar Awas 

    

40.30 Sqm 

    

      Total 610.42 Sqm 44.30 27041.00 

18/ 
1037 

Pointing on random rubble 
masonry or uncourshed stone 
masonry with cement mortar1:4 
flush pointing 

            

  Hostel     76.84 Sqm 65.80 5056.00 

19/131
8 (A) 

Snocem or durocem painting of 
any shade 2 Coats 

        

  Hostel     2475.00 Sqm 

  G-Type Awas     350.73 Sqm 

  Chaukidar Awas     219.96 Sqm 

    

     Total 3045.69 Sqm 11.60 35330.00 

            Total 5017345.0
0 

      200000.00 

                                  Total RS. 5217345.0
0 

    Say Rs. 52.17 
Lakhs. 

 

 

 
Sub-Engineer  S.D.O.  Executive Engineer  

RES division Satna  Rural Engineering' 
Services S/Dn Satna(M.P.) 

 Rural Engineering Services 
Division Satna 
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